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RIVERBANK UNIFIED SCHOOL DISTRICT

6715 7th Street, Riverbank, CA 95367

NOTICE TO BIDDERS

Sealed bids for EXTERIOR PAINTING AT RIVERBANK HIGH SCHOOL, for RIVERBANK
UNIFIED SCHOOL DISTRICT will be received in the District office of RIVERBANK UNIFIED
SCHOOL DISTRICT, 6715 7th Street, Riverbank, CA 95367 until April 28, 2026, at 3:00 p.m.,
at which time they will be opened and read.

Plans and Specifications are on file and may be viewed or downloaded from the website of Timothy
P. Huff & Associates Inc., at http://tpharchitects.com/bidding/ 

A mandatory pre-bid job walk is scheduled for April 21, 2026, at 3:00 p.m., at 6200 Claus Rd,
Riverbank, CA 95367. The pre-bid job walk must be attended by a Principal of the company
proposing to submit a bid or a representative of the company.  The bid of any Contractor not in
attendance at the pre-bid job walk will not be accepted.

If further information is needed, contact Jeff Morris, AIA at (209) 571-2232, jmorris@tpharch.com.

Bids shall be submitted on forms included in the Bid Package.

The District has determined the general prevailing rate to be the per diem wages for each craft or
type of workman or mechanic needed to execute this contract as set forth in the collective bargaining
agreements for Stanislaus, San Joaquin, and Merced Counties, California.  COMPLIANCE
MONITORING: This project is subject to compliance monitoring and enforcement by the
Department of Industrial Relations, Office of the Labor Commissioner. Copies of all collective
bargaining agreements relating to the work are on file and available for inspection in the office of
the California Department of Industrial Relations, Division of Labor Statistics and Research, 455
Golden Gate Avenue, San Francisco, CA, 94102, (415-703-4780), http://www.dir.ca.gov/dlsr/ .

In compliance with SB 854, no contractor or subcontractor may be listed on a bid proposal for a
public works project unless registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under
Labor Code section 1771.1(a)].

In addition, no contractor or subcontractor may be awarded a contract for public work on a public
works project unless registered with the Department of Industrial Relations pursuant to Labor Code
section 1725.5.
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This project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations.

A valid C33, contractor's license will be required.

RIVERBANK UNIFIED SCHOOL DISTRICT reserves the right to waive any irregularity or
informality in the bidding.

Published: April 12, 2026
April 19, 2026
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LIST OF REQUIRED DOCUMENTS TO SUBMIT WITH BID

The following Items are to be included in all submitted bids: 

1. Bid Bond. 
2. Form of Proposal, including NonCollusion Affidavit. 
3. Any Addendums or Clarifications that require an acknowledgment of receipt. 

The following Items will be required by the Contractor upon acceptance of bid by School
District 

1. Performance Bond. 
2. Payment Bond. 
3. Article 20 Contractor’s Guarantee, Page 38 of the General Conditions. 
4. Article 21 Criminal History Clearance/Site Protection Certification, Page 39 of the

General Conditions. 

Contract Form will be completed by the School District. 
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INSTRUCTIONS TO BIDDERS

Securing Documents:

Drawings and Specifications are available at:  http://tpharchitects.com/bidding/.

Proposals:

Proposals to receive consideration shall be made in accordance with the following instructions:

1. Proposals shall be made on a form obtained from the Architect or Owner.  All items on the
form must be filled out.  Numbers must be stated in figures, and the signatures of all
individuals must be in longhand.  The completed form must be without interlineation,
alterations, or erasures.

2. No proposal will be considered which makes exceptions, changes, or in any manner makes
reservations to the terms of the Contract Documents.

3. Questions regarding documents, discrepancies, omissions, or doubt as to meanings shall be
referred immediately to the Architect who will send written instructions clarifying such
questions to each bidder.

4. Each bid must give the full business address of the bidder and be signed by him and his usual
signature.  Bids by partnerships must furnish the full name of all partners and must be signed
in the partnership name by one of the members of the partnership, or by an authorized
representative, followed by the signature and designation of the person signing.

Bids by corporations must be signed with the legal name of the corporation, followed
by the name of the state of incorporation and by the signature and designation of the
president, secretary, or other person authorized to bind it in the matter.  The name of
each person signing shall also be typed or printed below the signature.  When
requested  by the Owner, satisfactory evidence of the authority of the officer signing
in behalf of  the corporation shall be furnished.

5. Contractor Registration:   In compliance with SB 854, no contractor or subcontractor may
be listed on a bid proposal for a public works project unless registered with the Department
of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from
this requirement for bid purposes only under Labor Code section 1771.1(a)].

In addition, no contractor or subcontractor may be awarded a contract for public
work on a public works project unless registered with the Department of Industrial
Relations pursuant to Labor Code section 1725.5.
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6. Labor Compliance Requirements:   This contract/project is subject to compliance monitoring
and enforcement by the Department of Industrial Relations, Office of the Labor
Commissioner.

Vendor/Contractor must comply with all labor compliance requirements including but not
limited to prevailing wage, SB 854, Labor Code section 1771, 1771.1., 1774-1776, 1777.5,
1813 and 1815, as applicable.

1771.1.  (a) A contractor or subcontractor shall not be qualified to bid on, be listed
in a bid proposal, subject to the requirements of Section 4104 of the Public Contract
Code, or engage in the performance of any contract for public work, as defined in
this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5. It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business and
Professions Code or by Section 10164 or 20103.5 of the Public Contract Code,
provided the contractor is registered to perform public work pursuant to Section
1725.5 at the time the contract is awarded.

7. Pursuant to the provisions of Sections 4100 to 4114, inclusive, of the Public Contract Code
of the State of California, every Bidder shall, in his bid, set forth:

A. The name, location of the place of business, Contractor's License Number, and DIR
Registration Number of each subcontractor who will perform work or labor or render
service to the bidder in or about the construction of the work or improvement, or a
subcontractor licensed by the State of California who, under subcontract to the
bidder, specially fabricates and installs a portion of the work or improvement
according to detailed drawings contained in plans and specifications, in an amount
in excess of one-half (1/2) of one percent (1%) of the bidder's total bid.

B. The portion of the work which will be done by each such subcontractor.  Only one
subcontractor shall be listed for each such portion of the work as defined in the bid.
If the bidder fails to specify a subcontractor for each portion of the work to be
performed under the contract in excess of one-half (1/2) of one percent (1%) of the
bidder's total bid, he agrees to perform that portion himself.  The successful bidder
shall not, without the consent of the Owner either:

1) Substitute any person as subcontractor in place of the subcontractor 
designated in the original bid.

2) Permit any subcontractor to be assigned or transferred or allow it to be 
performed by anyone other than the original subcontractor listed in the bid.

3) Sublet or subcontract any portion of the work in excess of one-half (1/2) of
one percent (1%) of the total bid as to which his original bid did not
designate a subcontractor.
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8. California Nonresident Vendors

A. California nonresident vendors may be subject to a 7% withholding on payments
over $1500 annually who are paid for:
1) Performing services in California,
2) A rental/lease of property located in California,
3) Rental/lease of machinery and equipment,
4) Royalties.

B. California nonresident vendors will be required to fully complete and provide the
appropriate tax forms as required by the State of California Franchise Tax Board.

C. California nonresident vendors will also be required to fully complete and provide
a Form 587 or 590.

D. All vendors will be required to fully complete and provide a Form W-9. 

9. Proposals must be accompanied with a certified cashier's check, bank issued official check,
or bidder's bond, for an amount not less than ten percent (10%) of the amount of the base
bid.  The certified cashier's check, bank issued official check, or bidder's bond shall be made
payable to the order of RIVERBANK UNIFIED SCHOOL DISTRICT.   If a bidder's bond
accompanied the proposal, said bond shall be secured by a California based surety company
satisfactory to RIVERBANK UNIFIED SCHOOL DISTRICT.

Said check or bond shall be given as a guarantee that the bidder will enter into the
contract and furnish the necessary bonds and insurance if awarded the work, and in
case of refusal or failure to enter into said contract, the check or bond, as the case
may be, shall be payable to RIVERBANK UNIFIED SCHOOL DISTRICT and
retained as liquidated damages.

10. Proposals shall be sealed and filed in the Purchasing Office, RIVERBANK UNIFIED
SCHOOL DISTRICT, 6715 7th Street, Riverbank, CA 95367 no later than April 28, 2026
at 3:00 p.m.

Withdrawal of Proposals:

Proposals may be withdrawn by the bidder prior to the time fixed for the opening of bids.

Opening of Proposals:

Opening of proposals shall be as soon after the hour set as will be possible. Any and all bidders will
be permitted to attend.  The Board of Trustees is allowed sixty (60) days from that date in which to
determine low bidder.
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Examination of Contract Documents and Site:

Before submitting a proposal, bidders shall examine the contract documents.  They shall visit the
site of the proposed work, examine the building, or buildings, if any, and any work that may have
been done thereon.  They shall fully inform themselves of all conditions, in, at, and about the site,
the building or buildings, if any, and any work that may have been done thereon.

Form of Contract:

The form of contract which the successful bidder will be required to execute, if awarded the work,
is attached hereto and is made a part hereof.  Such contract contains, among other things, matters
required by State Law to be inserted in contracts for public work, including wage scale, hours of
work per day, etc.

Addenda:

Any addenda or bulletins, issued during the time of bidding, shall form a part of the contract
documents loaned to the bidder for the preparation of his proposal, shall be covered in the proposal,
and shall be made a part of the contract.

Award of Contract:

Rejection of any or all proposals, to abandon work entirely or waiver of any informality in receiving
of bids is reserved as the right of the Owner.  Before the contract is awarded, the Board of Trustees
may at his sole discretion, require from the proposed Contractor further evidence of the reasonably
qualifications of such contractor to faithfully, capable, and reasonable perform such proposed
contract and may consider such evidence before making its decision on the award of such proposed
contract.

The contract shall be awarded to the lowest responsible bidder as interpreted by the Owner
and specified herein and shall be entered  into by the successful bidder within the (10) days
after being notified by the Owner.  Identity of lowest bidder will be determined by adding
to or subtracting from the base bid the cost of such alternatives as Owner decided to include
in the work and contract.  The award, if made, will be made within sixty (60) days after the
opening of the proposal.

Public Works Project Award Notification:

The PWC 100 form should be completed on-line by the Awarding Body. The completion and the
submission of this form fulfills the required public works project award notification to both the
Division of Apprenticeship Standards [Labor Code sec. 1773.3 (replacing former DAS-13
notification) and the Division of Labor Standards Enforcement Public Works Compliance
Monitoring Unit [8 Cal. Code Reg. sec. 16451(a)].
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Execution of Contract:

The Contract shall be signed by the successful bidder in duplicate counterpart and returned, together
with the contract bonds and required insurance certificates, policies and endorsements within ten
(10) days after the bidder has received notice that the contract has been awarded.  Contractor and
Owner shall sign a set of the contract documents for filing with the contract.

Contract Bonds:

Two bonds, as itemized below and in the forms presented in these contract documents, shall be
furnished by the successful bidder at the time of entering into contract and filed with the Board of
Trustees.  They shall be in the form of surety bonds issued by corporations duly and legally licensed
to transact business in the State of California, satisfactory to the Owner.

Performance Bond in the amount of one hundred percent (100%) of the contract sum to
insure Owner during construction and for one year after completion against faulty or
improper materials or workmanship and to assure Owner of full and prompt performance of
contract and shall be secured from a California based surety or sureties satisfactory to the
Owner.

Contractor's Bond (Labor and Material) in the amount of one hundred percent
(100%) of the contract sum in accordance with the laws of the State of California to
secure payment of any and all claims for labor and materials used or consumed in
performance of this contract and shall be secured from a California based surety or
sureties satisfactory to the Owner.

Payments:

Payments to the Contractor on account of the contract shall be made in accordance with the terms
of the contract.

Certified Payroll:

All contractors and subcontractors must furnish electronic certified payroll records directly to the
Labor Commissioner (aka Division of Labor Standards Enforcement). 

These new requirements will apply to all public works that are subject to the prevailing wage
requirements of the Labor Code, without regard to funding source.

Time of Completion and Liquidated Damages:

Time is of the essence in this contract, and all work called for herein and all requirements shall
be completed within fourty-five (45) calendar days.
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Should said work not be completed within the time limit as may be extended as herein
provided, damages will be sustained by the Owner.  It is understood and agreed that it is and
will be impracticable or extremely difficult to determine the actual amount of damages
which the Owner will sustain in the event of and by reason of such delay, and it is therefore
agreed that the contractor will pay the Owner liquidated damages as specified in Article 8
of the General Conditions.

Partial Payments:

Once each month during the progress of the work, Contractor shall submit to Architect a progress
payment request.  The progress payment request shall be based on the approved bid breakdown for
the cost of the work completed plus the acceptable materials delivered to the site or stored subject
to the control of Contractor and not yet installed.  The progress payment request shall be submitted
on the monthly anniversary of the day selected by the Owner at job start meeting.  Architect shall
review and may certify as to the validity of the request.  No progress payment shall be made without
the certification of Architect.  Progress payment requests shall be processed with a minimum of a
five percent (5%) retention.  This retention is part security for the fulfillment of the contract by
Contractor.  Progress payments shall not be construed as acceptance of any work which is not in
accordance with the requirements of the contract.

END OF SECTION
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned                                           
                                                          as principal, and                                                                       
                                                                       as Surety, are hereby held and firmly bound unto
RIVERBANK UNIFIED SCHOOL DISTRICT, hereinafter called the "Owner", in the sum of: 

                                                                                                                                        Dollars
($                                                    )

for payment of which sum, well and truly to be made, we hereby jointly and severally find ourselves,
our heirs, executors, administrators, successors, and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the Owner
a certain bid, attached hereto and hereby made a part hereof, to enter into a contract in writing for
the:

EXTERIOR PAINTING AT RIVERBANK HIGH SCHOOL
for

RIVERBANK UNIFIED SCHOOL DISTRICT

in strict accordance with Contract Documents.

NOW, THEREFORE,

a.       If said bid shall be rejected, or, in the alternate;

b. If said bid shall be accepted and the Principal shall execute and deliver a contract in the form
of agreement attached hereto and shall execute and deliver Performance and Contractor's
Bonds in the forms attached hereto (all property completed in accordance with said bid), and
shall in all other respects perform the agreement created by the acceptance of said bid;

Then this obligation shall be void, otherwise the same shall remain in force and effect, it being
expressly understood and agreed that the liability of the Surety for any and all default of the
Principal hereunder shall be the amount of this obligation as herein stated.  Surety, for value
received, thereby stipulates and agrees that no change, extension of time, alteration or addition to
the terms of the contract on the call for bids, or to the work to be performed thereunder, or the
specifications accompanying the same, shall in anyway affect its obligation under this bond, and it
does hereby waive notice of any such change, extension of time, alteration or addition to the terms
of said contract or the call for bids, or to the work, or to the specifications.

In the event suit is brought upon this bond by the Owner and judgment is recovered the Surety shall
pay all costs incurred by the Owner in such suit, including a reasonable attorney's fee to be fixed by
he court.
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IN WITNESS WHEREOF, the above-bounden parties have executed this Instrument under their
several seals this                                    day of                     , 2026 the name and corporate party being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority
of its governing body.

In presence of:

                                                                                                                                  (Seal)

                                                                                                                                
(Address) (Business Address)
                                                                                                                                 (Seal)

(Individual Principal)
                                                                                                                                
(Address) (Business Address)

Attest:                                                                  
    (Corporate Principal)

                                                                 
    (Business Address)

                                                                 By:                                                           
(Affix Corporate Seal)

                                                                 

The rate or premium on this bond is                                                                                   
per thousand. Total amount of premium charged, $                                                            .

(This bond must be signed and acknowledged
by both Principal and Surety before a 
Notary Public, and acknowledgments                                                            
with Notarial Seals attached hereto.) Surety

By:                                                      
Attorney-in-fact

(The above must be filled in by Corporate Surety. Surety company must be California admitted
insured.)

END OF SECTION
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PAYMENT BOND
(Labor & Material)

KNOW ALL MEN BY THESE PRESENTS:

That WHEREAS,

                                                                                                                                                           

and                                                                                                                                                      

Hereinafter designated as the "Principal," have entered into a contract for the furnishing of all
materials and labor, services and transportation, necessary, convenient, and proper to:

EXTERIOR PAINTING AT RIVERBANK HIGH SCHOOL
for

RIVERBANK UNIFIED SCHOOL DISTRICT
6200 Claus Rd, Riverbank, CA 95367

Which said agreement dated                                              , 2026, and all of the contract documents
attached to or forming a part of said agreement, are hereby referred to and made a part hereof; and 

WHEREAS, the Principal is required, before entering upon the performance of the work, to file a
good and sufficient bond with the body by whom the contract is awarded to secure the claims arising
under said agreement.

NOW, THEREFORE, THESE PRESENTS WITNESSETH:

That the said Principal and the undersigned                                                                                       
                                                    as Corporate Surety, are held and firmly bound unto all laborers,
material men, and other persons referred to in said statutes in the sum of 
                                                                                                                                               Dollars 
which sum well and truly be made, we bind ourselves, our heirs, executors, administrators,
successors, or assigns, jointly and severally, by these presents.

The conditions of this obligation is that if the said Principal or any of his or its subcontractors, or
the heirs, executors, administrators successors, or assigns of any, all, or either of them, shall fail to
pay for any materials, provisions, provender or other supplies, or teams, used in, upon, for, or about
the performance of the work contracted to be done, or for any work or labor thereon of any kind, or
for amounts due under the Unemployment Insurance Act with respect to such work or labor, that
said Surety will pay the same in an amount not exceeding the amount hereinabove set forth, and also
in case suit is brought upon this bond, will pay a reasonable attorney's fee to be awarded and fixed
by the Court, and to be taxed as costs and to be included in the judgment therein rendered.
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It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all
persons, companies, and corporation entitled to file claims so as to give a right of action to them or
their assigns in any suit brought upon this bond.

Should the condition of this bond be fully performed, then this obligation shall become null and
void, otherwise it shall be and remain in full force and effect.

And the said Surety, for value received, hereby stipulates and agrees that no charge, extension of
time, alteration, or addition to the terms of said contract or the specifications accompanying the same
shall in any manner affect its obligations on this bond, and it does hereby waive notice of any such
change, extension, alteration, or addition.

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety
this                                                   day of                                                    , 2026.
(To be signed by )
(Principal and Surety, )
(and acknowledged and )
(Notarial Seal Attached. )                                                                              

Principal

                                                                                

                                                                                
Surety

                                                                                

                                                                                

 By                                                                          
(Attorney-in-fact)

                                                                                

The above bond is accepted and approved this                          day of                           , 2026.

END OF SECTION
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we                                                                      
                                                               , as Principal, and                                                                
                                                        , as Surety, are held and firmly bound unto RIVERBANK
UNIFIED SCHOOL DISTRICT, in the County of                                   , 
State of California, hereinafter called the "Owner", in the sum of

                                                                                                                                                Dollars
($                                                      )

for the payment of which sum well and truly made, we bind ourselves, our heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain contract
with the Owner, date                                                                          , 2026 for:

EXTERIOR PAINTING AT RIVERBANK HIGH SCHOOL
for

RIVERBANK UNIFIED SCHOOL DISTRICT
6200 Claus Rd, Riverbank, CA 95367

NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extension thereof that may be granted by the Owner, with or without notice to the
Surety, and during the life of any guaranty required under the contract, and shall also well and truly
perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all
duly authorized modifications of said contract that may hereafter be made, then, this obligation to
be void, otherwise to remain in full force and virtue.

And the said Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alternation or addition to the terms of the contract or to the work to be performed thereunder,
or the specifications accompanying the same, shall in anyway affect its obligation on this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms
of the contract, or to the work, or to the specifications.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their
several seals this                               day of                        , 2026 , the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.
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In presence of:

                                                                                                                                                        
(Individual Principal) (Seal)

                                                                                                                                                      
(Address) (Business Address)

                                                                                                                                                            
                                                                                                                                                             
                                                                                                                                                            

Attest:                                                                                 
(Corporate Principal)

                                                                                
(Business Address)

                                                                           By:                                                                        
(Affix Corporate Seal)

                                                                                

Attest:                                                                                 
(Corporate Surety)

                                                                                
(Business Address)

                                                                       By:                                                                         
(Affix Corporate Seal)

                                                                                

The rate or premium on this bond is                                                                     per thousand.

Total amount of premium charged, $                                                                   .

(The above must be filled in by Corporate Surety.)

END OF SECTION
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FORM OF PROPOSAL

                                                     , California

                                                 , 2026

Board of Trustees
RIVERBANK UNIFIED SCHOOL DISTRICT
6715 7th Street, Riverbank, CA 95367

Members of the Board:

The undersigned doing business under the firm name of                                                                   

                                                                                                                                                            
understands that the District may select from any line item(s) or combination of line items listed 
on the Base Bid. Furthermore, the undersigned, having carefully examined the Contract Documents,
titled,

EXTERIOR PAINTING AT RIVERBANK HIGH SCHOOL

for
RIVERBANK UNIFIED SCHOOL DISTRICT

proposes to furnish all materials and labor called for by them for the entire work, including all taxes
for the following amounts:

Base Bid: The undersigned proposes to perform all work as defined in the Plans and
Specifications to construct the project and all appurtenant work thereto for the sum of: 
                                                                                                                                                Dollars

($                                             ).

If written notice of the acceptance of this bid is mailed, telegraphed, or delivered to the undersigned
within sixty (60) days after the date of opening of the bids, or any time thereafter before the bid is
withdrawn, the undersigned will, within ten (10) days after the date of such mailing, telegraphing,
or delivering of such notice, execute and deliver a contract in the form of agreement present in these
contract documents and give Performance and Contractor's Bonds and insurance certificates,
endorsements, and/or policies in accordance with the Contract Documents.
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The Undersigned hereby designates as his office to which such notice of acceptance may be mailed,
telegraphed, or delivered:

Our Public Liability and Property Damage Insurance is placed with: 
                                                                                                                                                      
Our Worker's Compensation Insurance is placed with:
                                                                                                                                                      
Circular letters, addenda, etc., bound with specifications or issued during the time of bidding are
included in the proposal, and, in completing the contract, they are to become part thereof.

The receipt of the following addenda to the specifications is acknowledged:

Addendum No. _____________________ Date ___________
Addendum No. _____________________ Date ___________
Addendum No. _____________________ Date ___________

This bid may be withdrawn by the bidder at any time prior to the scheduled time for the
opening of bids. The representations made herein are made under penalty of perjury.

Dated                                                      , 

License No.                                                                             

Expiration Date of License                                                      

By (please print)                                                                       

Signed                                                                                      
                                                                                     

Business Address                                                                      

Telephone                                                                                

Fax                                                                                           

Federal I.D# or Social Security #:                                           

Department of Industrial Relations #:                                      
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Note: If Bidder is a corporation, write state of incorporation under signature, attach notarized proof
of authority to bind corporation and list corporation officers; and, if a partnership, give full
names of all partners. Use space below to record this information.

Do not include in the envelope any bids for other work.
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DESIGNATION OF SUBCONTRACTORS
Contractor’s Name:                                                           

In accordance with the provisions of Division 1, Chapter 4 of the Public Contract Code, known as
the "Subletting and Subcontracting Fair Practices Act," the contractor signatory to this agreement
shall be known as the prime contractor of the work herein specified, and he shall set forth in his bid
the complete name, location of the place of business and license number of each subcontractor who
will perform work or labor, or render service to the prime contractor in or about the construction of
the work in an amount in excess of one-half (1/2) of one (1) percent of the prime contractor's total
bid, and the portion of the work which will be done by each subcontractor if the contract for said
work is awarded to said bidder.  The prime contractor shall list only one subcontractor for  each such
portion of the work as is defined by the prime contractor in his bid.

If the prime contractor fails to specify a subcontractor or if he specified more than one subcontractor
for any portion of work to be performed under the contract, in excess of one-half (1/2) of one (1)
percent of the prime contractor's total bid, he agrees that he is fully qualified to perform that portion
himself, and that he shall perform that portion himself.  If, after the award of the contract, the prime
contractor shall, except as provided for in said Chapter herein above referred to, subcontract any
such portion of the work, the prime contractor shall be subject to the penalties provided.

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          
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Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          

Subcontractor Name:                                                                     Location:                                  
Portion of Work:                                                   License#:                          DIR#:                          
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"NONCOLLUSION AFFIDAVIT"

(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID)

                                                          , being first duly sworn, deposes and says that he or she is

                                                                              of                                                                    
is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation; that the bid is genuine and not collusive or sham; that the
bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham
bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or
anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted
his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or
data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive
or sham bid."
Added Stats 1988 ch 1548 sec 1.

                                                                                                                               
Signature                                                    Date

                                                                                                                               
Notary                                

END OF SECTION
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

ARTICLE 1 - CONTRACT DOCUMENTS

1.1 DEFINITIONS

1.1.1 The Contract Documents - The Contract Documents consist of the Contract, the
Instructions to Bidders, the Bid Bond, Performance and Payment Bond, the
Conditions of the Contract (General, Supplemental, and other Conditions), the
Drawings, the Specifications, all Addenda, issued prior to execution of the Contract,
and all Modifications thereto. A Modification is (1) a written amendment to the
Contract signed by both parties, (2) a Change Order, (3) a written interpretation
issued by the Architect pursuant to Subparagraph 1.2.5., or (4) a written order for a
minor change in the work issued by the Architect pursuant to Paragraph 12.4.  A
Modification may be made only after execution of the Contract.

1.1.2 The Contract - The Contract Documents form the Contract. The Contract represents
the entire and integrated agreement between the parties hereto, and supersedes all
prior negotiation, representations, or agreements, either written or oral, including the
bidding documents. The Contract may be amended or modified only by a
Modification as defined in Subparagraph 1.1.1. 

1.1.3 The Work - The term work comprises the completed construction required by the
Contract Documents and includes all labor necessary to produce the  construction
required by the Contract Documents, and all materials and equipment incorporated
or to be incorporated in such construction.

1.1.4 The Project - The Project is the total construction designed by the Architect of which
the work performed under the Contract Documents may be the whole or a part.

1.1.5 Owner - The Owner is RIVERBANK UNIFIED SCHOOL DISTRICT, of Stanislaus
County, California, and named as such in the Agreement.

1.1.6 District - The District shall mean RIVERBANK UNIFIED SCHOOL DISTRICT,
Stanislaus County, California.

1.1.7 Estimated Completion Date - The Estimated Completion Date shall be the date set
forth as such in the Supplemental General Conditions.

1.1.8 Fixed Completion Date - The fixed Completion Date shall be the date set forth as
such in the Supplemental General Conditions.

1.2 EXECUTION, CORRELATION, INTENT AND INTERPRETATIONS
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1.2.1 The Contract Documents, including the Contract in the forms furnished the bidder
prior to his bid, shall be signed in not less than triplicate by the Owner and
Contractor.

1.2.2 By executing the Contract, the Contractor represents that he has visited the site,
familiarized himself with the local conditions under which the work is to be
performed, and correlated his observations with the requirements of the Contract
Documents.

1.2.3 The Contract Documents are complementary, and what is required by any one shall
be as binding as if required by all. The intention of the Documents is to include all
labor, materials, equipment, and other items as provided in Subparagraph 4.4.1
necessary for the proper execution and completion of the work. It is not intended that
work not covered under any heading, section, branch, class, or trade of the
Specifications shall be supplied unless it is required elsewhere in the Contract
Documents or is reasonable inferable therefrom as being necessary to produce the
intended results. Words which have well-known technical or trade meanings are used
herein in accordance with such recognized meanings.

1.2.4 The organization of the Specifications into divisions, sections, and articles, and the
arrangement of Drawings shall not control the Contractor in dividing the work
among Subcontractors or in establishing the extent of work to be performed by any
trade.

1.2.5 Written interpretations necessary for the proper execution of progress of the work,
in the form of drawings or otherwise, will be issued with reasonable promptness by
the Architect and in accordance with any schedule agreed upon. Such interpretations
shall be consistent with and reasonable inferable from the Contract Documents, and
may be effected by Field Order.

1.3 COPIES FURNISHED AND OWNERSHIP

1.3.1 Unless otherwise provided in the Contract Documents, the Contractor will be
furnished, free of charge, six (6) copies of Drawings and Specifications.

ARTICLE 2 - ARCHITECT

2.1 DEFINITION
2.1.1 The Architect is the person or organization identified as such in the Agreement and

is referred to throughout the Contract Documents as if singular in number and
masculine in gender. The term Architect means the Architect or his authorized
representative.

2.1.2 Nothing contained in the Contract Documents shall create any contractual
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relationship between the Architect and the Contractor.

2.2 ADMINISTRATION OF THE CONTRACT

2.2.1 The Architect will provide general Administration of the Construction Contract,
including performance of the functions hereinafter described.

2.2.2 The Architect will be the Owner's representative during construction and until final
payment. The Architect will have authority to act on behalf of the Owner to the
extent provided in the Contract Documents, unless otherwise modified by written
instrument which will be shown to the Contractor. The Architect will advise and
consult with the Owner, and all of the Owner's instructions to the Contractor shall
be issued through the Architect.

2.2.3 The Owner will provide one or more full time inspectors to assist the Architect in
providing competent and adequate inspection during all normal working periods. 
The Inspector is to be approved by the Architect and The Division of the State
Architect.

2.2.4 The Architect, his representatives, including the inspectors and owner, shall at all
times have access to the work wherever it is in preparation and progress. The
Contractor shall provide facilities for such access so the architect may perform his
functions under the Contract Documents.

2.2.5 The Architect will make periodic visits to the site to familiarize himself generally
with the progress and quality of the work and to determine, in general, if the work
is proceeding in accordance with the Contract Document. On the basis of his on-site
observations as an Architect, he will keep the Owner informed of the progress of the
work, and will endeavor to guard the Owner against defects and deficiencies in the
work of the Contractor. The Architect will not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the work. The
Architect will not be responsible for construction means, methods, techniques,
sequences, or procedures, or for safety precautions and programs in connections with
the work, and he will not be responsible for the Contractor's failure to carry out the
work in accordance with the Contract Documents.

2.2.6 Based on such observations and the Contractor's Applications for Payment, the 
Architect will determine the amounts owing to the Contractor and will issue
Certificates for Payment in such amounts, as provided in Paragraph 9.4.

2.2.7 The Architect will be, in the first instance, the interpreter of the requirements of the
Contract Documents and the judge of the performance thereunder by both the Owner
and Contractor. The Architect will, within a reasonable time, render such
interpretations as he may deem necessary for the proper execution of progress of the
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work.

2.2.8. Claims, disputes and other matters in question between the Contractor and the Owner
relating to the execution or progress of the work or the interpretation of the Contract
Documents shall be referred initially to the Architect for decision which he will
render in writing within a reasonable time.

2.2.9 All interpretations and decisions of the Architect shall be consistent with the intent
of the Contract Documents.

2.2.10 The Architect's decision in matters relating to artistic effect will be final if consistent
with the intent of the Contract Documents.

2.2.11 The Architect will have authority to reject work which does not conform to the
Contract Documents. Whenever he considers it necessary or advisable to insure the
proper implementation of the Contract Documents, he will have authority to require
the contractor to stop the work or any portion thereof, or to require special inspection
or testing of the work as provided in Subparagraph 7.8.2 whether or not such work
be then fabricated, installed or completed. However, neither the Architect's authority
to act under this Subparagraph 2.2.11, nor any decision made by him in good faith
either to exercise or not to exercise such authority, shall give rise to any duty or
responsibility of the Architect to the Contractor, any subcontractor, any of their
agents or employees, or any other person performing any of the work.

2.2.12 The Architect will review Shop Drawings and Samples as provided in Subparagraph
4.12.1 through 4.12.8 inclusive.

2.2.13 The Architect will prepare Change Orders in accordance with Article 12, and will
have authority to order minor changes in the work as provided in Subparagraph
12.5.1.

2.2.14 The Architect will conduct inspections to determine the dates of the Substantial
Completion and final completion, will review written guarantees and related
documents required by the Contract and assembled by the Contractor, and will issue
a final Certificate for Payment.

2.2.15 The Architect will not be responsible for the acts or omissions of the Contractor, or
any Subcontractors, or any of his or their agents or employees, or any other persons
performing any of the work.

2.2.16 In case of the termination of the employment of the Architect, the Owner shall 
appoint an architect whose status under the Contract Documents shall be that of the
former architect.

Exterior Painting at Riverbank HS - 2603    General Conditions - 4



ARTICLE 3 - OWNER

3.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER

3.1.1 The Owner shall furnish all surveys describing the physical characteristics, legal
limits and utility locations for the site of the project.

3.1.2 The Owner shall secure and pay for easements for permanent structures or permanent
changes in existing facilities.

3.1.3 Information or services under the Owner's control shall be furnished by the Owner
with reasonable promptness to avoid delay in the orderly progress of the work.

3.1.4 The Owner shall issue all instructions to the Contractor through the Architect.

3.1.5 The foregoing are in addition to other duties and responsibilities of the Owner
enumerated herein and especially those in respect to Payment and Insurance in
Article 9 and 11 respectively.

3.2 OWNER'S RIGHT TO STOP THE WORK

3.2.1 If the Contractor fails to correct defective work as required by Paragraph 13.2 or
persistently fails to carry out the work in accordance with the Contract Documents,
the Owner, by a written order signed personally or by an agent specifically so
empowered by the Owner in writing, may order the Contractor to stop the work, or
any portion thereof, until the cause for such order has been eliminated; however, this
right of the Owner to stop the work shall not give rise to any duty on the part of the
Owner to exercise this right for the benefit of the Contractor or any other person or
entity.

ARTICLE 4 - CONTRACTOR

4.1 DEFINITION

4.1.1 The Contractor is the person or organization identified as such in the Contract and
is referred to throughout the Contract Documents as if singular in number and
masculine in gender. The term Contractor means the Contractor or his authorized
representative.

4.2 REVIEW OF CONTRACT DOCUMENTS

4.2.1 The Contractor shall carefully study and compare the Contract Documents and shall
at once report to the Architect any error, inconsistency or omission he may discover;
but the Contractor shall not be liable to the Owner or the Architect for any damage
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resulting from any such errors, inconsistencies or omissions in the Contract
Documents. The Contractor shall perform no portion of the work at any time without
Contract Documents or where required, approved Shop Drawings, Product Data or
Samples for such portion of the work.

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES

4.3.1 The Contractor shall supervise and direct the work, using his best skill and attention.
He shall be solely responsible for all construction means, methods, techniques,
sequences and procedures and for coordinating all portions of the work under the
Contract.

4.3.2 The Contractor shall be responsible to the owner for the acts and omissions of his
employees, Subcontractors, and their agents and employees, and other persons
performing any of the work under a contract with the Contractor.

4.3.3 The Contractor shall not be relieved from his obligations to perform the work  in
accordance with the Contract Documents either by the activities or duties of the
Architect in his administration of the Contract, or by inspections, tests or approvals
required or performed under Paragraph 7.8 by persons other than the Contractor. 

4.4 LABOR AND MATERIALS

4.4.1 Unless otherwise specifically provided in the Contract Documents, the Contractor
shall provide and pay for all labor, materials, equipment, tools, construction
equipment and machinery, water, heat, utilities, transportation, and other facilities
and services necessary for the proper execution and completion of the work, whether
temporary or permanent and whether or not incorporated or to be incorporated in the
work.

4.4.2 The Contractor shall at all times enforce strict discipline and good order among his
employees and shall not employ on the work any unfit person or anyone not skilled
in the task assigned to him.

4.5 WARRANTY

4.5.1 The Contractor warrants to the Owner and the Architect that all materials and
equipment furnished under this contract will be new unless otherwise specified, and
that all work will be of good quality, free from faults and defects, and in
conformance with the Contract Documents. All work not so conforming to these
standards may be considered defective.

4.5.2 The warranty provided in this Paragraph 4.5 shall be in addition to and not in
limitation of any other warranty or remedy required by law or by the Contract
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Documents.

4.6 TAXES

4.6.1 The Contractor shall pay all sales, consumer, use, and other similar taxes required
by law.

4.7 PERMITS, FEES, AND NOTICES

4.7.1 The Contractor shall secure and pay for all permits and licenses necessary for the
prosecution of the work, including utility fees. District will reimburse Contractor the
actual documented cost of such permits, licenses and fees, with no overhead or profit
added.

4.7.2 The Contractor shall give all notices and comply with all laws, ordinances, rules,
regulations, and orders of any public authority bearing on the performance of the
work. If the Contractor observes that any of the Contract Documents are at variance 
therewith in any respect, he shall promptly notify the Architect in writing, and any
necessary changes shall be adjusted by appropriate modification.  If the Contractor
performs any work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Architect, he shall assume full
responsibility therefore, and shall bear all costs attributable thereto.

4.7.3 All materials and workmanship shall conform to the California Code of Regulations
and Title 24, Parts 1 to 5, Part 9, and Part 12,  Division of the State Architect, and the
Contractor shall keep a copy of Title 24 on the job at all times.  All work and
materials shall be in full accordance with the latest Rules and Regulations of the
State Fire Marshal, National Board of Fire Underwriters, California Electric Code,
Safety Orders of Division of Industrial Safety, California Plumbing Code, and other
applicable federal and state laws and regulations.  Such laws and regulations shall
be considered a part of these specifications, as if set forth herein in full and all work
hereunder shall be executed in accordance therewith. Nothing in these plans or
specifications is to be construed to permit work not conforming to the Codes.

4.7.4 All materials furnished and all work done under these specifications shall be subject
to rigid inspection by the Architect and Owner who shall furnish competent and
adequate inspection during normal working periods. When specific inspection is
required as called for in plans and specifications, the Contractor shall inform the
Architect and Inspector of the schedule of such work. Failure to do so may require
such work to be torn out and replaced under proper inspection, and the entire cost of
tearing out and replacement including cost of any materials furnished by the Owner
and used in the work torn out, shall be borne by the Contractor. Work covered up
without the approval of the Architect or the Owner shall be uncovered to the extent
required and the Contractor shall similarly bear the cost of performing all the work
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and furnishing all the materials necessary for the removal of the covering and its
subsequent replacement.

4.7.5 Whenever the Contractor arranges to work at night, or at any time when work is not
usually in progress, or to vary the period during which work is carried out each day,
he shall give the Owner due notice so that inspection may be provided.  Such work
shall be done without extra compensation to the Contractor and such additional
inspection costs shall be chargeable to the Contractor providing such work is not
performed at the request of the Owner to meet earlier completion time than that
established in the Contract, or for a cause not under control of the Contractor.

4.8 ALLOWANCES  (not used)

4.9 SUPERINTENDENT

4.9.1 The Contractor shall employ a competent superintendent and necessary assistants
who shall be in attendance at the project site during the progress of the work.  The
superintendent shall be satisfactory to the Architect, and shall not be changed except
with the consent of the Architect, unless the superintendent proves to be
unsatisfactory to the Contractor and ceases to be in his employ. The superintendent
shall represent the Contractor and all communications given to the superintendent
shall be as binding as if given to the contractor. Important communications will be
confirmed in writing. Other communications will be so confirmed on written request
in each case.

4.10 PROGRESS SCHEDULE

4.10.1 The Contractor, immediately after being awarded the Contract, shall prepare and
submit for the Architect's approval an estimated progress schedule for the work. The
progress schedule shall be related to the entire Project to the extent required by the
Contract Documents. This schedule shall indicate the dates for the starting and
completion of the various stages of construction and shall be revised as required by
the conditions of the work, subject to the Architect's approval.

4.11 DRAWINGS AND SPECIFICATIONS AT THE SITE
4.11.1 The Contractor shall maintain at the site for the Owner one copy of all Drawings,

Specifications, Addenda, approved Shop Drawings, Change Orders, and other
modifications, in good order and marked to record all changes made during
construction.  these shall be available to the Architect.  The Drawings, marked to
record all changes made during construction, shall be delivered to the Architect for
the Owner upon completion of the work.
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4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

4.12.1 Shop Drawings are drawings, diagrams, illustrations, schedules, performance charts,
brochures and other data which are prepared by the Contractor or any Subcontractor,
manufacturer, supplier or distributor, and which illustrate some portion of the work.

4.12.2 Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by the Contractor to illustrate
a material, product or system for some portion of the work.

4.12.3 Samples are physical examples furnished by the Contractor to illustrate materials,
equipment, or workmanship, and to establish standards by which the work will be
judged.

4.12.4 The Contractor shall review, stamp with his approval and submit, with reasonable
promptness and in orderly sequence so as to cause no delay in the work or in the
work of any other contractor, all Shop Drawings and Samples required by the
Contract Documents or subsequently by the Architect as covered by modifications.
Shop Drawings and Samples shall be properly identified as specified, or as the
Architect may require. At the time of submission the Contractor shall inform the
Architect in Writing of any deviation in the Shop Drawings or Samples from the
requirements of the Contract Documents.

4.12.5 By approving and submitting Shop Drawings, Product Data and Samples, the
Contractor thereby represents that he has determined and verified all field
measurements, field construction criteria, materials, catalog numbers and similar
date, or will do so, and that he has checked and coordinated the information
contained within such submittal with the requirements of the work and of the
Contract Documents.

4.12.6 The Architect will review and approve Shop Drawings, Product Data and Samples
with reasonable promptness so as to cause no delay, but only for conformance  with
the design concept of the project and with the information given in the Contract
Documents. The Architect's approval of a separate item shall not indicate approval
of an assembly in which the item functions.

4.12.7 The Contractor shall make any corrections required by the Architect and shall
resubmit the required number of corrected copies of Shop Drawings, Product Data
or new Samples until approved. The Contractor shall direct specific attention in
writing or on resubmitted Shop Drawings to revisions other than the corrections
requested by the Architect on previous submissions.

4.12.8 The Architect's approval of Shop Drawings, Product Data or samples shall not
relieve the Contractor of responsibility for any deviation from the requirements of
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the Contract Documents unless the Contractor has informed the Architect in writing
of such deviation at the time of submission and the Architect has given written
approval to the specific deviation, nor shall the Architect's approval relieve the
Contractor from responsibility for errors or omissions in the Shop Drawings, Product
Data or Samples. 

4.12.9 No portion of the work requiring a Shop Drawing, Product Data, or Sample
submission shall be commenced until the submission has been approved by the
Architect. All such work shall be in accordance with approval submittal. 

4.12.10 The Contractor shall submit to the Architect and Owner for approval, within thirty-
five(35) days after the signing of the Contract, a complete list setting forth the
brand name and manufacturer of all materials and/or equipment proposed for use
under this Contract. The list shall include all items required under the Contract,
although the brand name or manufacturer may not be specifically included in the
specifications.  Where specific brands are specified, substitutions therefore shall
be clearly indicated on the material equipment list.

4.12.11 Wherever samples are called for in the specifications, or where it is desired to
substitute another material or article for the specified, the Contractor shall submit
samples in triplicate to the Architect with all freight charges prepaid. One sample
will be returned to him at his expense, with letter stating that it is approved or
rejected, and one sample will be returned to the Owner for his records. All
materials delivered on the site or placed in the building shall be equal to the sample
in every respect.

4.12.12 Where special makes or brands are called for, they are mentioned as a "Standard." 
Others of equal quality may be used, provided approval is first obtained in writing
from the Architect.  Unless substitutions are requested, no deviation from the plans
and specifications will be allowed.  Substitutions shall be requested or offered for
investigation in ample time, as no delay or extra time will be allowed on account
thereof.

Requests for substitution will only be considered when offered by the
General Contractor and such requests must be made within thirty-five (35)
days after the award of the Contract.

4.12.13 All materials shall be delivered as to insure a speedy and uninterrupted progress
of the work.  All materials shall be stored so as to cause no obstruction and so as
to prevent overloading of any portion of the structure, and the Contractor shall be
entirely responsible for damage or loss by weather or other cause.

4.13 USE OF SITE

4.13.1 The Contractor shall confine operations at the site to areas permitted by law,
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ordinances, permits and the Contract Documents and shall not unreasonable
encumber the site with any materials or equipment.

4.14 CRIMINAL HISTORY CLEARANCE/SITE PROTECTION CERTIFICATION

4.14.1 The Criminal History Clearance/Site Protection Certification form, see Article 21 of
the General Conditions, is required from all successful bidders pursuant to the
requirements mandated by California Education Code Sections 33192 and 45124.1
et seq., the Michelle Montoya School Safety Act of 1997.  This provides that a
school district may require a construction contractor that has a contract with the
district to obtain a criminal history clearance from the Department of Justice of all
employees working on a school site under that contract.

4.15 CUTTING AND PATCHING OF WORK

4.15.1 The Contractor shall be responsible for all cutting, fitting, or patching that may be
required to complete the work or to make its several parts fit together properly.

4.15.2 The Contractor shall not damage or endanger any portion of the work or the work of
the Owner or any separate contractors by cutting, patching, or otherwise altering any
work, or by excavation.  The Contractor shall not cut or otherwise alter the work of
the Owner or any separate contractor except with the written consent of the Owner
and of such separate contractor.  The Owner shall not unreasonably withhold from
the Contractor or any separate contractor his consent to cutting or otherwise altering
the work.

4.16 CLEANING UP

4.16.1 The Contractor at all times shall keep the premises free from accumulation of waste
materials or rubbish caused by his operations.

At the completion and during the work he shall remove all his waste
materials and rubbish from and about the Project as well as all his tools,
construction equipment, machinery and surplus materials, and shall clean all
glass surfaces and leave the work "broom clean" or its equivalent, except as
otherwise specified. The Contractor cannot use the Owner's trash bins.

4.16.2 If the Contractor fails to clean up, the Owner may do so and the cost thereof shall be
charged to the Contractor as provided in Paragraph 7.6.

4.17 COMMUNICATIONS

4.17.1 The Contractor shall forward all communications to the Owner through the
Architect.
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4.18 INDEMNIFICATION

4.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold
harmless the Owner and the Architect and their agents and employees from and
against all claims, damages, losses, and expenses including attorney's fees arising out
of or resulting from the performance of the work, or the failure, neglect or refusal of
the Contractor to perform the work provided that any such claim, damage, loss or
expenses (a) is attributable to bodily injury, sickness, disease or death, or in injury
to or destruction of tangible property (other than the work itself) including the loss
of use resulting there from, and (b) is caused in whole or in part by any negligent act
or omission of the Contractor, any Subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable,
regardless or whether or not it is caused in part by a party indemnified hereunder.
Such obligation shall not be construed to negate, abridge, or otherwise reduce any
other right or obligation of indemnity which would otherwise reduce any other right
or obligation of indemnity which would otherwise exist as to any party described in
this Paragraph 4.18.

4.18.2 In any and all claims against the Owner or the Architect or any of their agents or
employees by an employee of the Contractor, any Subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be
liable, the indemnification obligation under this Paragraph 4.18 shall not be limited
in any way by any limitation on the amount or type of damages, compensation or
benefits payable by or for the contractor or any Subcontractor under worker's
compensation acts disability benefits acts or other employee benefit acts.

ARTICLE 5 - SUBCONTRACTORS

5.1 DEFINITION

5.1. A Subcontractor is a person or organization who has a direct contract with the
Contractor to perform any of the work at the site. The term Subcontractor is referred
to throughout the Contract Documents as if singular in number and masculine in
gender, and means a Subcontractor or his authorized representatives. The term
Subcontractor does not include any separate contractor or his subcontractors.

5.1.2 A Sub-subcontractor is a person or organization who has a direct or indirect contract
with the Subcontractor to perform any of the work at the site. The term Sub-
subcontractor is referred to throughout the contract Documents as if singular in
number and masculine in gender and means a Sub-subcontractor or an authorized
representative thereof.

5.1.3 Nothing contained in the Contract Documents shall create any contractual relation
between the Owner or the Architect and any Subcontractor or Sub-subcontractor.
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5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

5.2.1 The Contractor shall include with his Bid Proposal the names of each Subcontractor
who will perform work or labor or render service to the Contractor in or about the
work in an amount in excess of 1/2 of 1% of the bidder's total bid. The Contractor
shall not, without written consent of the Owners, make any substitution thereto, or
permit any subcontract to be assigned or transferred or performed by anyone other
than the original Subcontractor listed in the Bid Proposal. The Contractor agrees that
he is as fully responsible to the Owners for the acts and omissions of his
Subcontractors and for the persons directly employed by him. The Owner will deal
only through the General Contractor, who shall be responsible for the proper
execution of the entire work.

Subletting the whole or any part of the Contract, if approved, shall be done only in
accordance with the provisions of Sections 4100 to 4114 inclusive of the public
Contract Code of the State of California, which are hereby incorporated by reference
and made a part hereof.

5.2.2 If, prior to the award of the Contract, the Owner or Architect has a reasonable and
substantial objection to any person or organization on such list, and refuses in writing
to accept such person or organization, the successful bidder may, prior to the award,
withdraw his bid without forfeiture of bid security. If the successful bidder submits
an acceptable substitute, the Owner shall accept such substitute without any increase
in bid price. If no satisfactory substitute is submitted, the Owner may disqualify the
bid. If, after the award, the Owner or Architect refuses to accept any person or
organization on such list, the Contractor shall submit an acceptable substitute and the
Contract Sum shall be increased or decreased by the difference in cost occasioned
by such substitution and an appropriate Change Order shall be issued; however, no
increase in the Contract Sum shall be allowed for any such substitution unless the
Contractor has acted promptly and responsively in submitting a name with respect
thereto prior to the award.

5.2.3 The Contractor shall not contract with any Subcontractor or any person or
organization proposed for portions of the work designated in the bidding
requirements or, if none is so designated, with any Subcontractor proposed for the
principal portions of the work who has not been accepted by the Owner and the
Architect. The Contractor will not be required to contract with any subcontractor or
person or organization against whom he has a reasonable objection.

5.2.4 If the Owner and the Architect requires a change of any proposed Subcontractor or
person or organization previously accepted by them, the Contract Sum shall be
increased or decreased by the difference in cost occasioned by such change and an
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appropriate Change Order shall be issued.

5.2.5 The Contractor shall not make any substitution for any Subcontractor or person or
organization who has been accepted by the Owner and Architect, unless the
substitution is acceptable to the Owner and the Architect.

5.3 SUBCONTRACTUAL RELATIONS

5.3.1 All work performed for the Contractor by a Subcontractor shall be pursuant to an
appropriate agreement between the Contractor and the Subcontractor (and where
appropriate between Subcontractors and Sub-subcontractors) which shall contain
provisions that:

1. Preserve and protect the rights of the Owner and the Architect under the
Contract Documents with respect to the work to be performed under the
subcontract so that the subcontracting thereof will not prejudice such rights;

2. Require that such work be performed in accordance with the requirements of
the Contact Documents;

3. Require submission to the Contractor of applications for payment under such
subcontract to which the contractor is a party, in reasonable time to enable
the Contractor to apply for payment in accordance with Article 9;

4. Require that all claims for additional costs, extensions of time, damages for
delays or otherwise with respect to subcontracted portions of the work shall
be submitted to the Contractor (via any Subcontractor or Sub-subcontractor
where appropriate) in the manner provided in the Contract Documents for
like claims by the Contractor upon the Owner;

5. Waive all right the contracting parties may have against one another for
damages caused by fire or other perils covered by the property insurance
described in Paragraph 11.2, except such rights as they may have to the
proceeds of such insurance help; and 

6. Obligate such Subcontractor specifically to consent to the provisions of this
Paragraph 5.3, and identify to each Subcontractor any terms and conditions
of each proposed Subcontract which may be a variance with the Contract
Documents.

5.4 CLAIMS FOR EXTRA WORK / FOR EXTENSIONS OF TIME

5.4.1 The Contractor shall not be entitled to the payment of any additional compensation
or any extension of time for any cause, including any act, or failure to act by the
Architect, or happening of any event, thing or occurrence, unless the Contractor shall
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have given the Architect due written notice of potential claims as hereinafter
specified.  It is the intention of this Section 5.4 that the differences between the
parties, arising under and by virtue of the Contract be brought to the attention of the
Architect at the earliest possible time in order that such matters may be settled, if
possible, or other appropriate action promptly taken.  it is also the intention of this
Section 5.4 to implement the provisions of Article 1.5 (commencing with Section
20104) of Chapter 1 of Part 3 of the Public Contract Code of California.  the
Contractor hereby agrees that he or she shall have no right to additional
compensation or an extension of item for any claim that may be based on any act,
failure to act, event, thing or occurrence for which no written  notice of potential
claim as hereby required was filed.

All claims shall be filed in writing on or before the times prescribed herein, but in
no event later than the date of final payment.  Claims shall be filed with the Architect
prior to the time that the Contractor commences performance of the work giving rise
to the potential claim for additional compensation, if based on any act or failure to
act by the Architect, or in all other cases within ten (10) days after the happening of
event, think or occurrence giving rise to the potential claim.  All claims shall set
forth clearly and in detail, for each item of additional compensation or extension of
time claimed, the reasons for the specifications, the nature and the amount of the cost
involved, the computations used in determining such costs, and all pertinent factual
data necessary to substantiate the claim.

ARTICLE 6 - WORK BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

6.1.1 The Owner reserves the right to perform work related to the Project with his own
forces, and to award separate contracts in connection with other portions of the
Project or other work on the site under these or similar Conditions of the Contract.
If the Contractor claims that delay or additional cost is involved because of such
action by the Owner, he shall make such claim as provided elsewhere in the Contract
Documents.

6.1.2 When separate contracts are awarded for different portions of the Project, "the
Contractor" in the Contract Documents in each case shall be the contractor who signs
each separate contract.

6.2 MUTUAL RESPONSIBILITY OF CONTRACTORS

6.2.1 The Contractor shall afford the Owner and separate contractors reasonable
opportunity for the introduction and storage of their materials and equipment and the
execution of their work, and shall properly connect and coordinate his work with
theirs.
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6.2.2 If any part of the Contractor's work depends for proper executioner results upon the
work of the Owner or any separate contractor, the Contractor shall inspect and
promptly report to the Architect and Inspector any discrepancies or defects in such
other work that render it unsuitable for such proper execution and results. Failure of
the Contractor to so inspect and report shall constitute an acceptance of the Owner's
or the separate Contractor's work as fit and proper to receive his work, except as to
defects which may develop in the other separate contractor's work after the execution
of the Contractor's work.

6.2.3 Should the Contractor cause damage to the work or property of any separate
contractor on the Project, the Contractor shall, upon due notice, settle with such other
contractor by agreement or arbitration, if he will so settle. If such separate contractor
sues the Owner on account of any damage alleged to have been so sustained, the
Owner shall notify the Contractor and the Contractor shall defend such proceedings
at the Contractor's expense and, if any judgment against the Owner arises therefrom,
the Contractor shall pay or satisfy it and shall reimburse the Owner for all attorneys
fees and court cost which the Owner has incurred.

6.2.4 Any cost caused by defective or ill-timed work shall be borne by the party
responsible therefore.

6.3 OWNER'S RIGHT TO CLEAN UP

6.3.1 If a dispute arises between the separate contractors as to their responsibility for
cleaning up as required by paragraph 4.15, the Owner may clean up and charge the
cost thereof to the several contractors as the Architect shall determine to be just.

ARTICLE 7 - MISCELLANEOUS PROVISIONS

7.1 LAW OF THE PLACE

7.1.1 The Contract shall be governed by the law of the place where the project is located.

7.2 SUCCESSORS AND ASSIGNS

7.2.1 The Owner and the Contractor each binds himself, his partners, successors, assigns
and legal representatives to the other party hereto and to the partners, successors,
assigns and legal representatives of such other party in respect to all covenants,
agreements and obligations contained in the Contract Documents. Neither party to
the Contract shall assign the Contract or sublet it as a whole without the written
consent of the other, nor shall the Contractor assign any monies due or to become
due or to become due to him hereunder, without the previous written consent of the
Owner.
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7.3 WRITTEN NOTICE

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to the
individual or member of the firm or to an officer of the corporation for whom it was
intended, or if delivered at or sent by registered or certified mail to the last business
address known to him who gives the notice.

7.4 CLAIMS FOR DAMAGES

7.4.1 Should either party to the Contract suffer injury or damage to person or property
because of any act or omission of the other party or if any of his employees, agents
or others for whose acts he is legally liable, claim shall be made in writing to such
other party within a reasonable time after the first observance of such injury or
damage.

7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

7.5.1 The Owner shall require the Contractor to furnish bonds covering the faithful
performance of the Contract and the payment of all obligations arising thereunder in
such form and amount as the Owner may prescribe and with such sureties as may be
agreeable to the parties.  If such bonds are stipulated in the bidding requirements, the
premiums shall be paid by the Contractor; if required subsequent to the submission
of quotations or bids, the cost shall be reimbursed by the Owner. The Contractor
shall deliver the required bonds to the Owner not later than the date of execution of
the Contract, or if the work is commenced prior thereto in response to a notice to
proceed, the Contractor shall, prior to commencement of the work, submit evidence
satisfactory to the Owner that such bonds will be issued.

7.6 OWNER'S RIGHT TO CARRY OUT THE WORK

7.6.1 If the Contractor defaults or neglects to carry out the work in accordance with the
Contract Documents or fails to perform any provision of the Contract, the Owner
may, after seven days written notice to the Contractor and without prejudice to any
other remedy he may have, make good such deficiencies. In such case an appropriate
Change Order shall be issued deducting from the payments then or thereafter due the
Contractor, the cost of correcting such deficiencies, including the cost of the
Architect's and the Owner's inspectors, additional services made necessary by such
default, neglect or failure. If the payments then or thereafter due the Contractor are
not sufficient to cover such amount, the Contractor shall pay the difference to the
Owner.

7.7 ROYALTIES AND PATENTS

7.7.1 The Contractor shall pay all royalties and license fees. He shall defend all suits or
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claims for infringement of any patent rights and shall save the Owner harmless from
loss on account thereof, except that the Owner shall be responsible for all such loss
when a particular design, process or the product of a particular manufacturer or
manufacturers is specified, but if the Contractor has reason to believe that the design,
process or product specified is an infringement of a patent, he shall be responsible
for such loss unless he promptly gives such information to the Architect.

7.8 TESTS

7.8.1 If the Contract Documents, Laws, ordinances, rules, regulations or orders of any
public authority having jurisdiction require any work to be inspected, tested, or
approved, the Contractor shall give the Architect timely notice of its readiness and
of the date arranged so the Architect may observe such inspection, testing or
approval. The Owner shall bear all costs of such inspection, tests, and approvals
unless otherwise provided.

7.8.2 If, after the commencement of the work, the Architect determines that any work
requires special inspection, testing, or approval which Subparagraph 7.8.1 does not
include, he will, upon written authorization from the Owner, instruct the Contractor
to order such special inspection, testing, or approval, and the Contractor shall give
notice as in Subparagraph 7.8.1. If such special inspection or testing reveals a failure
of the work to comply (1) with the requirements of the Contract Documents or, (2)
with respect to the performance of the work, with laws, ordinances, rules, regulations
or orders of any public authority having jurisdiction, the Contractor shall bear all cost
thereof, including the Architect's and the Owner's inspectors, additional service made
necessary by such failure; otherwise the Owner shall bear such costs, and an
appropriate Change Order will be issued.

7.8.3 All sampling and tests shall be made by a properly qualified person or testing
laboratory, approved by the Division of the State Architect, who shall furnish copies
of the test results to the Contractor, Architect, Owner, and the Division of the State
Architect.  All tests as well as sampling and preparation of samples where applicable
shall be in accordance with Standards as latest adopted by A.S.T.M.

7.8.4 If the Architect wishes to observe the inspections, tests or approvals required by this
Paragraph 7.8, he will do so promptly and, where practicable, at the source of supply.

7.8.5 Neither the observations of the Architect in his administration of the Contract, nor
inspections, tests or approvals by persons other than the Contractor shall relieve the
Contractor from his obligations to perform the work in accordance with the Contract
Documents.

7.8.6 Payment for Tests and Inspection will be made as follows:
A. District will pay cost of testing and inspection except the following for which
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the Contractor shall reimburse the District:
1. Any retesting and sampling required due to failure of original test.
2. Concrete design mix.
3. Bacteriological Water Analysis testing for new relocatable buildings.

7.8.7 The Inspector of Record is to be employed by the Owner and approved by the
Architect and DSA.

ARTICLE 8 - TIME - LIQUIDATED DAMAGES

8.1 DEFINITIONS

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the
Contract Documents for substantial completion of the work as defined in
Subparagraph 8.1.3, including authorized adjustments thereto.

8.1.2 The date of commencement of the work is the date established in a Notice to
Proceed. If there is no Notice to Proceed, it shall be the date of the Contract or such
other date as may be established therein.  

8.1.3 The Date of Substantial Completion of the work or designated portion thereof is the
Date certified by the Architect when construction is sufficiently completed, in
accordance with the Contract Documents, so the Owner may occupy the work or
designated portion thereof for the use for which it is intended.

8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless
specifically designated.

8.2 PROGRESS AND COMPLETION

8.2.1 All time limits stated in the Contract Documents are of the essence of the Contract.

8.2.2 The Contractor shall begin the work on the date of commencement as defined in
Subparagraph 8.1.2. He shall carry the work forward expeditiously with adequate
forces and shall complete it within the contract time.

8.3 DELAYS AND EXTENSIONS OF TIME - TIME LIMIT
8.3.1 The project shall be completed in the manner provided for in the Contract on or

before the completion date as set forth in the Supplementary General Conditions
(hereinafter called the "Fixed Completion Date"), unless extensions of time are
granted in accordance with the Contract for delays caused by the perils covered by
the insurance required by Article 1 hereof or by any are declared by an enactment of
the Congress of the United States of America as set forth herein. Failure to complete
the work within such time and in the manner provided for by the Contract shall
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subject the Contractor to liquidated damages in accordance with Paragraph 8.4
"Liquidated Damages." Time is and shall be of the essence.

8.3.2 The Contractor shall commence work on the Project on or before five (5) calendar
days from and after receipt of written "Notice to Proceed" from the Owner to the
Contractor, and will diligently prosecute the work to completion. Said Notice to
Proceed shall be issued following execution of Contract and the filing by the
Contractor of the required bonds and insurance. The Contractor agrees to complete
all of the work on or before the Estimated Completion Date. The continuous
prosecution of the work within such time shall be subject only to delays caused by
any changes in the work or by any default, act or omission of the Owner, or by any
other contractor employed by the Owner on the work or by riots, strikes, lock-outs,
fire, earthquake, flood and conditions resulting therefrom or by the inability to obtain
material, equipment or labor due to Federal Government restrictions or requirements
arising out of any defense or war program.  Such delays, if any, shall operate only
to extend the Estimated Completion Date above specified (not in excess of the period
of such delay).

8.3.3 In the event it is deemed necessary by the Owner and the Contractor to extend the
time of completion of the work to be done under these specifications beyond the
dates of required completion herein specified, such extensions as shall be granted by
the Owner shall in no way release any guarantee given by the Contractor pursuant
to the provisions of the Contract, or to relieve or release the sureties on the bonds
executed pursuant to said provision. The sureties in executing the bonds on the
Contract shall be deemed to have expressly agreed to any such extension of time.
The Owner shall not be required to pay extended overhead cost to the Contractor for
allowing an extension of time to the Contract.

8.3.4 All claims for extension of time shall be made in writing to the Architect no more
than fifteen days after the occurrence of the delay; otherwise they shall be waived.
In the case of a continuing cause of delay, only one claim is necessary.

8.3.5 If no schedule or agreement is made stating the dates upon which written
interpretations as set forth in Subparagraph 1.2.5 shall be furnished, then no claim
for delay shall be allowed on account or failure to furnish such interpretations until
fifteen days after demand is made for them, and not then unless such claim is
reasonable.

8.3.6 This Paragraph 8.3 does not exclude the recovery of damages for delay by either
party under other provisions of the Contract Documents.

8.4 LIQUIDATED DAMAGES

8.4.1 The actual fact of the occurrence of damages and the actual amount of the damages
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which the Owner would suffer if the work were not completed within the specified
times set forth are dependent upon many circumstances and conditions and could
prevail in various combinations, and, from the nature of the case, it is impracticable
and extremely difficult to fix the actual damages. Damages which the Owner would
suffer in the event of delay include loss of the use of the project, and, in addition,
include, but are not limited to, expenses of prolonging employment of an engineering
staff, costs of administration, inspection, supervision and the loss suffered by the
public within the District by reason of the delay in the construction of the project to
serve the public at the earliest possible time.  Accordingly, the parties hereto agree
that the amounts herein set forth shall be presumed to be the amount of damages
sustained by the failure of the Contractor to complete the project within the
respective times specified.

8.4.2 The amount of liquidated damages to be paid by the Contractor to the Owner for
failure to complete the work specified will be $500.00 for each calendar day by
which completion of the project is delayed beyond the Fixed Completion Date and
continuing thereafter to the time at which the Project is completed such amount being
in each case the actual cash value agreed upon as the loss to the Owner resulting
from the Contractor's default.

8.4.3 In the event the Contractor shall become liable for liquidated damages under this
section, the Owner, in addition to all other remedies provided by law, shall have the
right to withhold any and all retained payments which would otherwise be or become
due the Contractor until the liability of the Contractor under this section has been
finally determined.

The Owner shall have the right to use and apply such retained amounts, in whole or
in part, to reimburse the Owner for all damages due to or to become due to the
Owner. Any remaining balance of such retained amounts shall be paid to the
Contractor only after discharge in full of all liability incurred by the Contractor under
this article. If the retained amount is not sufficient to discharge all liabilities of the
Contractor incurred under this article the Contractor and its sureties shall continue
to remain liable to the Owner until all such liabilities are satisfied in full.

8.4.4 In addition to any other rights it may have, the Owner may terminate the Contract at
any time after the Fixed Completion Date unless the Contractor shall have been
granted an extension of time for delay pursuant to this Article 8. Upon such
termination the Contractor shall not be entitled to any compensation for services
rendered by before or after such termination, and he shall be liable to the Owner for
liquidated damages for all periods of time beyond such date until the project is fully
completed.

ARTICLE 9 - PAYMENTS AND COMPLETION
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9.1 CONTRACT SUM - DEFINITION

9.1.1 The Contract Sum is stated in the Contract, or is as may be modified by duly
executed change orders, and is the total amount payable by the Owner to the
Contractor for their performance of the work under the Contract Documents.

9.2 SCHEDULE OF VALUES

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Architect
a schedule of values allocated to the various portions of the work, including
quantities if required by the Architect, aggregating the total Contract Sum, divided
by section as enumerated in the Project Manual's "Table of Contents", so as to
facilitate payments to Subcontractors.  Prepare schedule of values on AIA
Documents G702 and G703, and supported by such data to substantiate its
correctness as the Architect may require. Each item in the schedule of values shall
include its proper share of overhead, and profit. This schedule, when approved by the
Architect, shall be used as a basis for the Contractor's Applications for Payment.

9.3 PROGRESS PAYMENTS
9.3.1 At least ten days before each progress payment falls due, the Contractor shall submit

to the Architect an itemized Application for Payment, supported by such data
substantiating the Contractor's right to payment as the Owner or the Architect may
require.

9.3.2 If payments are to be made on account of materials or equipment not incorporated
in the work but delivered and suitable stored at the site, or at some other location
agreed upon in writing, such payments shall be conditioned  upon submission by the
Contractor of bills of sale or such other procedures satisfactory to the Owner to
establish the  Owner's title to such materials or equipment or otherwise protect the
Owner's interest including applicable insurance and transportation to the site.

9.3.3 The Contractor warrants and guarantees that title to all work, materials, and
equipment covered by an application for payment, whether incorporated in the
project or not, will pass to the Owner upon the receipt of such payment of the
Contractor, free and clear of all liens, claims, security interests or encumbrances,
hereinafter referred to in this Article 9 as "liens" and that no work, materials, or
equipment covered by an Application for Payment will have been acquired by the
Contractor, or by any other person performing the work at the site or furnishing
materials and equipment for the Project, subject to an agreement under which an
interest therein or an encumbrance thereon is retained by the seller or otherwise
imposed by the contractor or such other person.

9.3.4 SUBMISSION OF CERTIFIED PAYROLL RECORDS:  For all on-site work only,
RIVERBANK UNIFIED SCHOOL DISTRICT requires weekly submission of
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certified payroll certificates. In addition to the weekly payroll records for your
company, you are required to submit the weekly payroll records for all
subcontractors.

9.4 CERTIFICATES FOR PAYMENTS
9.4.1 If the Contractor has made Application for Payment as above, the Architect will,

with reasonable promptness but not more than seven (7) days after the receipt of the
Application, issue a Certificate for Payment to the Owner with a copy to the
contractor for such amount as he determines to be properly due or state in writing his
reasons for withholding a Certificate as provided in Subparagraph 9.5.1.

9.4.2 The issuance of a Certificate for Payment will constitute a representation by the
Architect to the Owner, based on his observations at the site as provided in
Subparagraph 2.2.4 and the data comprising the Application for Payment, that the
work has progressed to the point indicated; that, to the best of his knowledge,
information and belief, the quality of the work is in accordance with the Contract
Documents (subject to an evaluation of the work as a functioning whole upon
substantial Completion, to the results of any subsequent tests required by the
Contract Documents, to minor deviations from the Contract Documents correctable
prior to completion, and to any specific qualifications stated in his Certificate and
that the Contractor is entitled to payment in the amount certified). In addition, the
Architect's final Certificate for Payment will constitute a further representation that
the conditions precedent to the Contractor's being entitled to final payment as set
forth in Subparagraph 9.7.2 have been fulfilled. However, by issuing a Certificate for
Payment, the Architect shall not thereby be deemed to represent that he has made
exhaustive or continuous on-site inspections to check the quality or quantity of the
work or that he has reviewed construction means, methods, techniques, sequences,
or procedures, or that he has made any examination to ascertain how or for what
purpose the Contractor has used the monies previously paid on account of the
Contract sum.

9.4.3 After the Architect has issued a Certificate for Payment, the Owner shall make
payment in the manner provided in the Contract.

9.4.4 No Certificate for a progress payment, nor any progress payment, nor any partial or
entire use or occupancy of the project by the Owner, shall constitute an acceptance
of any work not in accordance with the Contract Documents.

9.5 PAYMENTS WITHHELD

9.5.1 The Architect may decline to approve an Application for Payment and may withhold
his Certificate in whole or in part if in his opinion he is unable to make
representations to the Owner as provided in Subparagraph 9.4.2. The Architect may
also decline to approve any Applications for Payment or, because of subsequently

Exterior Painting at Riverbank HS - 2603    General Conditions - 23



discovered evidence or subsequent inspections, he may nullify the whole or any part
of any Certificate for payment previously issued to such extent as may be necessary
in his opinion to protect the Owner from loss because of:

1. Defective work not remedied;

2. Claims filed or reasonable evidence indicating probably filing of claims;

3. Failure of the Contractor to make payments properly to Subcontractors or for
labor, materials, or equipment;

4. Reasonable doubt that the work can be completed for the unpaid balance of
the Contract Sum;

5. Damage to another contractor;

6. Reasonable indication that the work will not be completed within the
Contract Time; or, 

7. Unsatisfactory prosecution of the work by the Contractor.

9.5.2 When the above grounds in Subparagraph 9.5.1 are removed, payment shall be made
for amounts withheld because of them.

9.5.3 The Contractor may, in accordance with the provisions of Public Contract Code,
Section 22300, substitute securities for any monies which the Owner may withhold
to insure performance under the Contract.

9.6 FAILURE OF PAYMENT

9.6.1 If the Architect should fail to issue any Certificate for Payment, through no fault of
the Contractor, within ten days after receipt of the Contractor's Application for
Payment, or if the Owner would fail to pay the Contractor within twenty days after
the date of payment established in the Contract any amount certified by the
Architect, then the Contractor may, upon seven (7) additional days written notice to
the Owner and the Architect, stop the work until payment of the amount owing has
been received.

9.7 SUBSTANTIAL COMPLETION AND FINAL PAYMENT

9.7.1 When the Contractor determines that the work or a designated portion thereof
acceptable to the owner is substantially complete, the Contractor shall prepare for
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submission to the Architect a list of items to be completed or corrected. The failure
to include any items on such list does not alter the responsibility of the Contractor
to complete all work in accordance with the Contract Documents.

When the Architect on the basis of an inspection determines that the work is
substantially complete he will then prepare a Certificate of Substantial Completion,
which shall establish the Date of Substantial Completion, which shall state the
responsibilities of the Owner and the Contractor for maintenance, heat, utilities, and
insurance, and shall fix the time listed therein, said time to be within the Contract
Time unless extended pursuant to Paragraph 8.3.

The Certificate of Substantial Completion shall be submitted to the Owner and the
Owner and the Contractor for their written acceptance of the responsibilities assigned
to them in such Certificate.

9.7.2 Upon receipt of written notice that the work is ready for final inspection and
acceptance, and upon receipt of  a final Application for Payment, the Architect will
promptly make such inspection and, when he finds that work acceptable under the
Contract Documents and the Contract fully performed, he will promptly issue a final
Certificate for Payment stating that to the best of his knowledge, information, and
belief, and on the basis of his observations and inspections, the work has been
completed in accordance with the terms and conditions of the Contract Documents
and that the entire balance found to be due the Contractor, and noted in said final
Certificate, is due and payable.

9.7.3 Neither the final payment nor the remaining retained percentage shall become due
until the Contractor submits to the Architect (1) and Affidavit that all payrolls, bills
for materials and equipment, and other indebtedness connected with the work for
which the Owner or his property might in any way be responsible, have been paid
or otherwise satisfied, (2) consent of surety, if any, to final payment and (3) if
required by the Owner, other data establishing payment or satisfaction of all such
obligations, such as receipts, releases and waivers of liens, claims or stop notices,
arising out of the Contract, to the extent and in such form as may be designated by
the Owner. If any Subcontractor refuses to furnish a release or waiver required by
the Owner, the contractor may furnish a bond satisfactory to the Owner to indemnify
him against any such lien, claim, or stop notice. If any such lien, claim, or stop notice
remains unsatisfied after all payments are made, the Contractor shall refund to the
Owner all monies that the alter may be compelled to pay in discharging such lien,
claim, or stop notice, including all costs and reasonable attorneys fees.

9.7.4 If after Substantial Completion of the work final completion thereof is materially
delayed through no fault of the Contractor, and the Architect so confirms, the Owner
shall, upon certification by the Architect, and without terminating the Contract, make
payment of the balance due for that portion of the work fully completed and
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accepted. If the remaining balance for work not fully completed or corrected is less
than the retainage stipulated in the Contract, and if bonds have been furnished as
required in Subparagraph 7.5.1, the written consent of the surety to the payment of
the balance due for that portion of the work fully completed and accepted shall be
submitted by the Contractor to the Architect prior to certification of such payment. 
Such payment shall be made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of claims.

9.7.5 The making of final payment shall constitute a waiver of all claims by the Owner
except those arising from:

1. Unsettled liens;

2. Faulty or defective work appearing after Substantial Completion;

3. Failure of the work to comply with the requirements of the Contract
Documents; or,

4. Terms of any special guarantees required by the Contract Documents.

9.7.6 The acceptance of final payment shall constitute a waiver of all claims by the
Contractor except those previously made in writing and still unsettled.

ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY

10.1 SAFETY PRECAUTIONS AND PROGRAMS

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the work.

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall
provide all reasonable protection to prevent damage, injury, or loss to:

1. Employees on the work and all other persons who may be affected thereby;

2. All the work and all materials and equipment to be incorporated therein
whether in storage on or off the site, under the care, custody or control of the
Contractor or any of his Subcontractors; and,

3. Other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadway, structures and utilities not designated for
removal, relocation or replacement in the course of construction.
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10.2.2 The Contractor shall give all notices and comply with all applicable laws,
ordinances, rules, regulations, and orders of any public authority having jurisdiction
for the safety of persons or property or to protect them from damage, injury or loss. 
He shall erect and maintain, as required by existing conditions and progress of the
work, all reasonable safeguards for safety and protection, including posting danger
signs and other warnings against hazards, promulgating safety regulations and
notifying owners and users of adjacent utilities.

10.2.3 When the use or storage of explosives or other hazardous material or equipment is
necessary for the execution of the work, the Contractor shall exercise the utmost care
and shall carry on such activities under the supervision of properly qualified
personnel.

10.2.4 Shoring and Trench Safety Plan - Attention is directed to Section 832 of the Civil
Code of the State of California relating to lateral and subjacent support, and the
Contractor shall comply with this law.

10.2.5 In accordance with Section 6705 of the State Labor Code, the Contractor shall
submit to the District specific plans to show details of provisions for worker
protection from caving ground. Not less than thirty (30) days before beginning
excavation for any trench or trenches five feet or more in depth required under this
Contract, the Contractor shall furnish to the Architect working drawings of his trench
safety plan. The trench safety plan working drawings shall be detailed plans showing
the design of shoring, bracing, sloping or other provisions to be made for worker
protection from the hazard of caving ground.

If such plan varies from the shoring system standards established by the Construction
Safety Orders of the California Division of Industrial Safety or the Federal safety
standards of the Department of Health, Education and Welfare, the plan shall be
prepared by a registered civil or structural engineer. In no event shall the Contractor
use a shoring, sloping, or protective system less effective than that required by said
Construction Safety Orders, or less effective than that required by said Federal
Safety Standards. Submission of this plan in no way relieves the Contractor from the
requirement to maintain safety in all operations performed by him or his
Subcontractors.

10.2.6 All damage or loss to any property referred to in Clauses 10.2.1.2 and 10.2.1.3
caused in whole or in part by the Contractor, any Subcontractor, any
Sub-subcontractor, or anyone directly or indirectly employed by any of them, or by
anyone for whose acts any of them may be liable, shall be remedied by the
Contractor, except damage or loss attributable to faulty Drawings or Specifications
or to the acts or omissions of the Owner or Architect or anyone employed by either
of them or for whose acts either of them may be liable, and not attributable to the
fault or negligence of the Contractor.
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10.2.7 The Contractor shall designate a responsible member of his organization at the site
whose duty shall be the prevention of accidents. This person shall be the Contractor's
superintendent unless otherwise designated in writing by the Contractor to the Owner
and the Architect.

10.2.8 The Contractor shall not load or permit any part of the work to be loaded so as to
endanger its safety.

10.2.9 Should the Contractor encounter material reasonably believed to be asbestos or
polychlorinated biphenyl (PCB) on the site which has not been rendered harmless,
the Contractor shall immediately stop work in the affected area and notify the
District and the Architect of the condition in writing. Work in the affected area shall
not be resumed except by written agreement of the District and Contractor if the
material is asbestos or PCB, or when it has been rendered harmless.

10.2.10 The Contractor shall not be required to perform without consent any work relating
to asbestos or PCB.

10.3 EMERGENCIES

10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall act,
at his discretion, to prevent threatened damage, injury or loss. Any additional
compensation or extension of time claimed by the Contractor on account of
emergency work shall be determined as provided in Article 12 for Changes in the
work.

ARTICLE 11 - INSURANCE

11.1 PROJECT INSURANCE

11.1.1 Scope - Contractor shall procure prior to commencing any activities and maintain for
the duration of the contract insurance against claims for injuries to persons or
damages to property which may arise from or in connection with the performance of
the work hereunder by the Contractor, his agents, representatives, employees or
subcontractors. The cost of such insurance shall be included in the Contractor's bid.

11.1.2 Minimum Limits of Insurance - Contractor shall maintain coverage and limits no less
than:

Liability - Comprehensive General Liability Insurance or Commercial General
Liability Insurance including coverage for premises and operation, contractual
liability, personal injury liability, products/completed operations liability, broad form
property damage and owners/contractors protective liability in an amount not less
than one million dollars ($1,000,000) per occurrence, combined aggregate single
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limit for bodily injury, personal injury and property damage written on as occurrence
form. For protection of the aggregate a separate liability policy must be used for this
Contract or an endorsement issued to reserve the required aggregate for this specific
contract.

Automobile - Comprehensive Automobile Liability Insurance, including as
applicable owned, non-owned, and hired automobile in an amount not less than one
million dollars ($1,000,000) per occurrence combined single limit for bodily injury
and property damage written on an occurrence form.

Workers' Compensation - The Contractor shall submit proof that Workers'
Compensation Insurance as required by the Labor Code of the State of California is
secured. The insurance shall include Employers Liability limits of one million dollars
($1,000,000) per accident.

11.1.3 Builder's Risk Insurance: The contractor shall take out and maintain until final
acceptance of the project, Builder's Risk Insurance against all perils on a special form
basis with the customary exclusions. The District shall be named as an additional
insured and the policy shall be in sufficient amount to cover fully the replacement
cost of structures constituting any part of the project excluding excavation, grading
and land filling.

11.2 GENERAL CONDITIONS

11.2.1 Deductibles and Self-Insured Retention - Any deductible or self-insured Retention
must be declared to and approved by the District. At the option of the District either
the insurer shall reduce or eliminate such deductibles or self-insured Retention as
respects the District, its officials and employees; or the Contractor shall procure a
bond guaranteeing payment of losses and related investigation, claim administration
and defense expenses.

11.2.2 Other Provisions - The policies are to contain, or be endorsed to contain, the
following provisions:

1. General Liability and Automobile Liability Coverage:
a. The District, its officials, employees and volunteers are to be covered

as additional insured as respects: liability arising out of activities
performed by or on behalf of the Contractor; products and completed
operations of the Contractor; premises owned, leased or used by the
Contractor.

b. The Contractor's insurance coverage shall be primary insurance as
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respects the District, its officials, employees and volunteers. Any
insurance or self-insurance maintained by the district, its officials,
employees and volunteers shall be excess of the Contractor's
insurance and shall not contribute with it.

c. Any failure to comply with reporting provisions of the policies shall
not affect coverage provided to the District, its officials, employees
or volunteers.

d. Coverage shall state that the contractor's insurance shall apply
separately to each insured against who claim is made or suit is
brought, except with respect to the limits of the insurer's liability.

ARTICLE 12 - CHANGES IN THE WORK

12.1 ADDENDA

12.1.1 Addenda are to be signed by the Architect and approved by DSA.

12.2 CONSTRUCTION CHANGE DOCUMENTS (CCD)
12.2.1 Construction Change Documents (CCD) shall be the process for documenting

changes to the approved Plans or Specifications after the contract has been awarded. 
CCD's shall comply with DSA Interpretation of Regulations IR A-6.  All CCD's shall
be signed by the Architect and approved by DSA.

12.3 CHANGE ORDERS

12.3.1 A Change Order is a written order to the Contractor signed by the Owner and the
Architect, and approved by the Division of the State Architect, issued after the
execution of the Contract, authorizing a Change in the work or an adjustment in the
Contract Sum or the Contract Time. The Contract Sum and the Contract Time may
be changed only by Change Order. A Change Order signed by the Contractor
indicates his agreement therewith, including the adjustment in the Contract Sum or
the Contract Time.

12.3.2 The Owner, without invalidating the Contract, may order changes in the work within
the general scope of the Contract consisting of additions, deletions or other revisions,
the Contract Sum and the Contract Time being adjusted accordingly. All such
changes in the work shall be authorized by Change Order, and shall execute under
the applicable conditions of the Contract Document. Change Orders shall be
approved by the Division of the State Architect and signed by the Contractor, in
addition to the Owner and Architect.

12.3.3 The cost or credit to the Owner resulting from a change in the work shall be
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determined in one or more of the following ways:
1. By mutual acceptance of a lump sum properly itemized and supported by

sufficient substantiating date to permit evaluation;

2. By unit prices stated in the Contract Documents, Form of Proposal or
subsequently agreed upon;

3. By costs to be determined in a manner agreed upon by the parties and a
mutually acceptable fixed or percentage fee; or,

4. By the method provided in Subparagraph 12.2.4.

5. For all changes in the work, the allowance for overhead, profit and bond
combined, included in the total cost to the Owner, shall be based upon the
following schedule:

For the Contractor, for any work performed by his own force, twelve percent
(12%) of the cost;

For each subcontractor involved, work performed by his own forces, twelve
percent (12%) of the cost;

For the Contractor, for work performed by his subcontractor, six percent
(6%) of the amount due the subcontractor.

Cost shall be limited to the following:  cost of materials, including sales tax
and cost of delivery, cost of labor, including Social Security, Old Age and
Unemployment Insurance (labor cost may include a prorated share of
foreman charge); worker's Compensation Insurance; Rental cost of power
tools and equipment.

12.3.4 If none of the methods set forth in Clauses 12.2.3.1, 12.2.3.2 or 12.2.3.3 is agreed
upon, the Contractor, provided he receives a written order signed by the Owner, shall
promptly proceed with the work involved. The cost of such work shall then be
determined by the Architect on the basis of the reasonable expenditures and savings
of those performing the work attributable to the change, including, in the case of an
increase in the Contract Sum, an allowance for overhead and profit in accordance
with the schedule set forth above in paragraph 12.2.3.5.

In such case, and also under Clauses 12.2.3.3 and 12.2.3.4 above, the Contractor
shall keep and present, in such form as the Architect may prescribe, an itemized
accounting together with appropriate supporting data for inclusion in a Change
Order. Unless otherwise provided in the Contract Documents, cost shall be limited
to the following: 
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1. Cost of materials, including sales tax and cost of delivery.

2. Cost of labor, including social security, old age and unemployment insurance
and fringe benefits required by collective bargaining agreement or custom.

3. Worker's compensation insurance.

4. Bond premiums.

5. Rental cost of equipment and machinery

6. Additional cost of supervision and field office personnel directly attributable
to the change. 

7. As-Builts.

Pending final determination of cost to the Owner, payments on account shall be
made on the Architect's Certificates for Payment. The amount of credit to be
allowed by the Contractor to the Owner for any deletion or change which results
in a net decrease in the Contract Sum will be the amount of the actual net cost as
confirmed by the Architect. When both additions and credits covering related work
or substitutions are involved in any one change, the allowance for overhead and
profit shall be figured on the basis of the net increase, if any with respect to that
change.

12.4 CONCEALED CONDITIONS

12.4.1 Should concealed conditions encountered in the performance of the work below the
surface of the ground be at variance with the conditions indicated by the Contract
Documents or, should unknown physical conditions below the surface of the ground
of an unusual nature, differing materially from those ordinarily encountered and
generally recognized as inherent in the work of the character provided for in this
Contract, be encountered, the Contract Sum shall be equitably adjusted by Change 
Order upon claim by either party made within a reasonable time after the first
observance of the conditions.

12.5 CLAIMS FOR ADDITIONAL COST OR TIME
12.5.1 If the Contractor wishes to make a claim for an increase in the Contract Sum or an

extension in the Contract Time, he shall give the Architect and the Construction
Manager written notice thereof within ten (10) days time after the occurrence of the
event giving rise to such claim.  This notice shall be given by the Contractor before
proceeding to execute the work except in an emergency endangering life or property
in which case the Contractor shall proceed in accordance with Subparagraph 12.5.1. 
No such claim shall be valid unless so made.
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If the Owner and the Contractor cannot agree on the amount of the adjustment in the
Contract Sum or the Contract Time, it shall be determined by the Architect. Any
change in the Contract Sum or Contract Time resulting from such claim shall be
authorized by Change Order.

12.5.2 If the Contractor claims that additional cost or time is involved because of (1) any
written interpretation issued pursuant to Subparagraph 1.2.5, (2) any order by the
Architect to stop the work pursuant to Subparagraph 2.2.11 where the Contractor was
not at fault, or (3) any written order for a minor change in the work issued pursuant
to Paragraph 12.5, the Contractor shall make such claim as provided in this
Paragraph 12.4.1.

12.6 MINOR CHANGES IN THE WORK

12.6.1 The Architect shall have authority to order minor changes in the work not involving
an adjustment in the Contract Sum or an extension of the Contract Time and not
inconsistent with the intent of the Contract Documents. Such changes may be
effected by Field Order or by other written order. Such changes shall be binding on
the Owner and the Contractor. The Owner shall be notified in writing by the
Architect of such changes. The Contractor shall carry out such written orders
promptly.

12.7 FIELD ORDERS

12.7.1 The Architect may issue written Field Orders which interpret the Contract
Documents in accordance with Subparagraph 1.2.5 or which order minor changes in
the work in accordance with Paragraph 12.5 without change in Contract Sum or
Contract Time. The Contractor shall carry out such Field Orders promptly.

ARTICLE 13 - UNCOVERING AND CORRECTION OF WORK

13.1 UNCOVERING OF WORK

13.1.1 If any work should be covered contrary to the request of the Architect, or to
requirement specifically expressed in the Contract Document, it must if required in
writing by the Architect, be uncovered for his observation and replaced, at the
Contractor's expense.

13.1.2 If any other portion of the work has been covered which the Architect has not
specifically requested to observe prior to being covered, the Architect may request
to see such work and it shall be uncovered by the Contractor.

If such work be found in accordance with the Contract Documents, the cost of
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uncovering and replacement shall be by appropriate Change Order, be charged to the
Owner. If such work be found not in accordance with the Contract Document, the
Contractor shall pay such costs unless it be found that this condition was caused by
the Owner or a separate contractor employed as provided in Article 6, and in that
event the Owner shall be responsible for the payment of such costs.

13.2 CORRECTION OF WORK

13.2.1 The Contractor shall promptly correct all work rejected by the Architect as defective
or as failing to conform to the Contract Documents whether observed before or after
substantial completion and whether or not fabricated, installed or completed. The
Contractor shall bear all costs of correcting such rejected work, including the cost of
the Architect's additional services thereby made necessary.

13.2.2 If, within one year after the Date of Substantial Completion or within such longer
period of time as may be prescribed by law or by the terms of any applicable special
guarantee required by the Contract Documents, any of the work is found to be
defective or not in accordance with the Contract Documents, the Contractor shall
correct it promptly after receipt of a written notice from the Owner to do so unless
the Owner has previously given the Contractor a written acceptance of such
condition. The Owner shall give such notice promptly after discovery of the
condition.

13.2.3 The Contractor shall remove from the site all portions of the work which are
defective or non-conforming and which have not been corrected under
Subparagraphs 4.5.1, 13.2.1 and 13.2.2, unless removal is waived by the Owner.

13.2.4 If the Contractor fails to correct defective or non-conforming work as provided in
Subparagraphs 4.5.1, 13.2.1 and 13.2.2, the Owner may correct it in accordance with
Paragraph 7.6.

13.2.5 If the Contractor does not proceed with the correction of such defective or
non-conforming work within a reasonable time fixed by written notice from the
Architect, the Owner may remove it and may store the materials or equipment at the
expense of the Contractor.

If the Contractor does not pay the cost of such removal and storage within ten days
thereafter, the Owner may upon ten additional days written notice sell such work at
auction or at private sale and shall account for the net proceeds thereof, after
deducting all the cost that should have been borne by the Contractor, including
compensation for additional architectural services. If such proceeds of sale do not
cover all cost which the Contractor should have borne, the difference shall be
charged the Contractor and an appropriate Change Order shall be issued. If the
payments then or thereafter due the Contractor are not sufficient to cover such
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amount, the Contractor shall pay the difference to the Owner.

13.2.6 The Contractor shall bear the cost of making good all work of the Owner or separate
contractors destroyed or damaged by such correction or removal.

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of
limitation with respect to any other obligation which the Contractor might have
under the Contract Documents, including Paragraph 4.5 hereof. The establishment
of the time period of one year after the Date of Substantial Completion or such long
period of time as may be prescribed by law or by the terms of any warranty required
by the Contract Documents relates only to the specific obligation of the Contractor
to correct the work, and has no relationship to the time within which his obligation
to comply with the Contract Documents may be sought to be enforced, not to the
time within which proceedings may be commenced to establish the Contractor's
liability with respect to his obligations other than specifically to correct the work.

13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK

13.3.1 If the Owner prefers to accept defective or non-conforming work, he may do so
instead of requiring its removal and correction, in which case the Change Order will
be issued to reflect an appropriate reduction in the Contract Sum, or, if the amount
is determined after final payment, it shall be paid by the Contractor.

ARTICLE 14 - TERMINATION OF THE CONTRACT

14.1 TERMINATION BY THE CONTRACTOR

14.1.1 If the work is stopped for a period of thirty (30) days under an order of any court or
other public authority having jurisdiction, through no act or fault of the Contractor
or a Subcontractor or their agents or employees or any other persons performing any
of the work under a contract with the Contractor, or if the work should be stopped
for a period of thirty days by the Contractor because the Architect has not issued a
Certificate for Payment as provided in Paragraph 9.6 or because the Owner has not
made payment thereon as provided in Paragraph 9.6, then the Contractor may, upon
fifteen days written notice to the Owner and the Architect, terminate the Contract and
recover from the Owner payment for all work executed and for any proven loss
sustained upon any materials, equipment, tools, construction equipment and
machinery, including reasonable profit and damages.

14.2 TERMINATION BY THE OWNER

14.2.1 If the Contractor is adjudged bankrupt, or if he makes general assignment for the
benefit of his creditors, or if a receiver is appointed on account of his insolvency, or
if he persistently or repeatedly refuses or fails, except in cases for which extension
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of time is provided, to supply enough property skilled workmen or proper materials,
or if he fails to make prompt payment to Subcontractors or for materials or labor, or
persistently disregards laws, ordinances, rules, regulations or order of any public
authority having jurisdiction, or otherwise is guilty of a substantial violation of a
provision of the Contract Documents, the Owner, upon certification by the Architect
that sufficient cause exists to justify such action, may, without prejudice to any right
or remedy and after giving the Contractor and his surety, if any, seven days written
notice, terminate the employment of the Contractor and take possession of the site,
and of all materials, equipment, tools, construction, equipment and machinery
thereon owned by the Contractor and may finish the work by whatever method he
may deem expedient. In such case the Contractor shall not be entitled to receive any
further payment until the work is finished.

14.2.2 If the unpaid balance of the Contract Sum exceeds the costs of finishing the work,
including compensation for the Architect's and the Owner's inspectors, additional
services, such excess shall be paid to the Contractor. If such costs exceed such
unpaid balance, the Contractor shall pay the difference to the Owner.

The costs incurred by the Owner as herein provided shall be certified by the
Architect.

ARTICLE 15 - GUARANTEE OF WORK

15.1.1 In addition to guarantees called for elsewhere in these specifications, the Contractor
shall guarantee all of his work for a period of one (1) year after the date of filing of
the Notice of Completion against defective material or faulty workmanship that may
arise within that period. All guarantees must be submitted to the Owner in the form
attached hereto.

ARTICLE 16 - USE OF ASBESTOS

16.1.1 The use of asbestos or asbestos containing materials in this project is absolutely
forbidden.

ARTICLE 17 - CHECK-IN AT SCHOOL OFFICE

17.1.1 California State Law requires that anyone, other than District personnel, must
check-in at a school office before beginning work on a school site. Field crews,
foremen and sub-contractors must check-in at the school office daily, must give
location of work area, must describe work to be performed and must give an estimate
of time required to complete the work. Compliance with these requirements will
facilitate timely response from District staff including assistance to the Contractor
to gain site access.
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ARTICLE 18 - DIVISION OF THE STATE ARCHITECT REQUIREMENTS

18.1 All addenda shall be signed by the Architect, in compliance with Title 24, Part 1,
Section 4-338 and approved by D.S.A.

18.2 All work shall be in compliance with Title 24, parts 1 through 5 and Title 19 and
copies kept on job site at all times by the Contractor.  Copies shall be most recent
editions.

18.3 The Project Inspector shall be employed by the Owner and approved by the
Architect, Structural Engineer and D.S.A.  The Inspector must be present during all
work proceedings.

18.4 The Testing Laboratory shall be employed by the Owner and approved by the
Architect and D.S.A.

18.5 Changes, deletions or additions shall be documented by the Architect by means of
Construction Change Documents, per DSA IR A-6 and approved by the Division of
the State Architect.

ARTICLE 19 - ASBESTOS NOTIFICATION

19.1 Asbestos Hazard Emergency Response Act (AHERA) B regulations require that
every firm doing contract work on a school site be informed of the presence of
asbestos in the areas where they would be working.  The attached “Short Term
Worker Notification” provides that information.  Contractors are hereby advised that
their work must not disturb the asbestos and that certain health hazards are associated
with exposure to asbestos fibers.  Short Term Worker Notification form will be
completed and signed by LEA Designee and Contractor at the Pre-Construction
Conference.
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ARTICLE 20
CONTRACTOR’S GUARANTEE

GUARANTEE FOR                                                                                                                          

                                                                                                                                                           

We hereby guarantee the                                                                                                                   

Which we have installed in the                                                                                                          

at                                                                      for                years from date of final payment.
We Agree to repair or replace to the satisfaction of the Owner any and all such work that may prove
defective in workmanship or materials within that period, ordinary wear and tear and unusual abuse
or neglect excepted, together with any other work which may be damaged or displaced in so doing. 
In the event of our failure to comply with the above mentioned conditions within a reasonable time
after being notified in writing, we collectively and separately do hereby authorize the Owner to
proceed to have the defects repaired and made good at our expense, and we will pay the costs and
charges therefore immediately upon demand.

                                                                          
           (Signature of Subcontractor)          

                                                                         
(Signature of Subcontractor)          

Date                                                                 
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ARTICLE 21
CRIMINAL HISTORY CLEARANCE/

SITE PROTECTION CERTIFICATION

In accordance with statutory, regulatory and constitutional restrictions governing the use and
dissemination of criminal offender record information, the above mentioned Education Code
sections allow for exceptions from obtaining a criminal history clearance of all employees under the
following conditions:

1. The installation of a physical barrier at the worksite to limit contact with pupils.

2. Continual supervision and monitoring of all employees of the contractor by an
employee of the contractor whom the Department of Justice has ascertained has not
been convicted of a violent or serious felony.

Construction contractors are not required to comply with the backgrounding requirements set forth
in the Michelle Montoya School Safety Act if one or more of the above mentioned conditions exist.

I, the undersigned, agree to fulfill the terms and requirements of Education Code Sections 33192 and
45125.1 listed above and required that the employee agree to abide by the terms of that statement.

I also, understand that if the District determines that I have either;
(a) made a false certification herein, or
(b) violated this certification by failing to carry out the requirements of Sections 33192

and 45125.1,
that the contract awarded herein is subject to termination, suspension of payments or both.  I further
understand that, should I violate the terms of the Michelle Montoya Safety Act of 1997, I may be
subject to punishment in accordance with the requirements of Sections 33192 and 45125.1 et seq.

I acknowledge that I am aware of the provision of Education Code Sections 33192 and 4512.1 et
seq., and hereby certify that I will adhere to the requirements of the Michelle Montoya School Safety
Act of 1997.

                                                                                                                        
Signature Date

END OF SECTION
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SUPPLEMENTAL GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS

1.1 MATERIALS - Materials incorporated in the project, or used, or consumed, in the 
performance of the work.

1.2 BUILDING - Includes the entire structure, drives, walks, steps, approaches, and site.

1.3 SIMILAR - Shall be taken in its general sense and not meaning identical, and all details of
such work shall be in proper relation to the location and connection of other parts of the
work.

1.4 PROVIDE - Shall mean, "Furnish and install in place".

1.5 (As Directed) Or others of similar meaning which authorize any exercise of judgment shall 
(Acceptable) be distinctly understood to mean that such power to direct, accept, reject, and
(Rejected) approve shall be vested Only in the Owner and/or Architect.

1.6 N.I.C. - Where the indication, "N.I.C." is noted on the drawings or listed in the
specifications, such item is shown or listed for the purpose of general information is, "Not
in Contract." Installation and connection to services for such work are not in the contract. 

1.7 O.F.C.I. - Where the indication, "O.F.C.I." is noted on the drawings or listed in the 
specifications, such item is shown or listed for information and will be, "Owner furnished,
Contractor installed." The Contractor shall verify all dimensions and details necessary for
the proper installation of this item.

1.8 TIME LIMITS - All time limits stated in the contract documents are of the essence of the
contract.

1.9 CALLED FOR - As called for, shown, noted, and/or indicated in the specifications and/or
drawings.

ARTICLE 2 - COMPLETION DATES

2.1 FIXED COMPLETION AND ESTIMATED COMPLETION DATE: The Work shall be
commenced on the date stated in the Owner's, "Notice to Proceed" (which date will not be
less than five (5) consecutive calendar days from and after the date of execution of the
Contract) and shall be completed within fourty-five (45) calendar days. Reference Paragraph
8.3 of the General Conditions.  This fixed completion date is defined as the Estimate
Completion Date.

END OF SECTION
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CONTRACT FORM

This agreement made on the                                                                                                         , at
RIVERBANK UNIFIED SCHOOL DISTRICT, in Stanislaus County, California, by and
between:
                                                                                                                                                      and
 RIVERBANK UNIFIED SCHOOL DISTRICT, 6715 7th Street, Riverbank, CA 95367,
hereinafter called the Owner.

WITNESSETH:  That the Contractor and the Owner for the consideration hereinafter named agree
as follows:

ARTICLE I.  The Contractor agrees to furnish all labor and materials, including tools, implements,
and appliances required, and to perform all the Work in a good and worker-like manner, free from
any and all liens and claims of mechanics, material suppliers, subcontractors, artisans, machinists,
teamsters, drayers, and laborers required for:

EXTERIOR PAINTING AT RIVERBANK HIGH SCHOOL

for
RIVERBANK UNIFIED SCHOOL DISTRICT

all in strict compliance with the plans, drawings and specifications therefore prepared by Timothy
P. Huff, Architect, and other Contract Documents relating thereto.

ARTICLE II.  The contractor and the Owner agree that the Advertisement (Notice to Contractors),
the Wage Scale, the General Conditions of the Contract, the Supplemental General Conditions of
the Contract, Instructions to Bidders, the Specifications, the Drawings and the Addenda and
Bulletins thereto, together with this Agreement, form the Contract, and they are as fully a part of the
Contract as if thereto attached or therein repeated. The specifications and drawings are intended to
cooperate, so that any work exhibited in the drawings and not mentioned in the specifications, or
vice versa, is to be executed the same as if both mentioned in the specifications and set forth in the
drawings, to the true intent and meaning of the said drawings and specifications when taken
together. But no part of said specifications that is in conflict with any portion of this Contract, or that
is not actually descriptive of the work to be done thereunder, or of the manner in which the said
work is to be executed, shall be considered as any part of this Contract, but shall be utterly null and
void, and anything that is expressly stated, delineated or shown in or upon the specifications or
drawings shall govern and be followed, not withstanding anything to the contrary in any other source
of information or authority to which reference may be made.
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ARTICLE III.  The Owner agrees to pay to the Contractor in current funds for the performance
of the Contract:

                                                                                                                                          
( $                                            )  Dollars

and to make payments or account thereof as provided for in the Contract Documents.

ARTICLE IV.  In the event of a dispute between the Owner or Architect and the Contractor as to
an interpretation of any of the specifications or as to the quality or sufficiency of material or
workmanship, the decision of the Architect shall for the time being prevail and the Contractor 
without delaying the job, shall proceed as directed by the Architect without prejudice to a final
determination by negotiation, arbitration by mutual consent or litigation, and should the Contractor
be finally determined to be either wholly or partially correct, the Owner shall reimburse him for any
added costs he may have incurred by reason of work done or material supplied beyond the terms of
the Contract as a result of complying with the Architect's directions as aforesaid.

ARTICLE V.  Pursuant to the provisions of Sections 1773 et seq. of the Labor Code of the State of
California, which are hereby incorporated by reference and made a part thereof, the Director of the
Department of Industrial Relations has determined the general prevailing rate of per diem wages and
the general prevailing rate for holiday and overtime work in the locality of which the Work is to be
performed, for each craft, classification or type of workman needed to execute this contract. Per
diem wages shall be deemed to include employer payments for health and welfare, pension,
vacation, apprenticeship or other training programs, and similar purposes. The director of the
Department of Industrial Relations has further determined that the rate of prevailing wage for any
craft, classification or type of worker to be employed on the Project is the rate established by the
applicable collective bargaining agreement on file at the Director of the Department of Industrial
Relations principal office at San Francisco, phone, (415) 972-8846, which rate so provided is hereby
adopted by reference and shall be effective for the life of this agreement or until the Director of
Department of Industrial Relations determines that another rate be adopted.  It shall be mandatory
upon the Contractor and on any subcontractor to pay not less than the said specified rates to all
workmen employed in the execution of this agreement.

There shall be paid to each worker needed to execute the work to be performed hereunto such travel
and subsistence payments as are defined in the applicable collective bargaining agreements filed in
accordance with the provision of Labor Code Section 1773.8.

The Contractor as a penalty to the Owner shall forfeit Twenty-five Dollars ($25.00) for each
calendar day or portion thereof for each worker paid less than the stipulated prevailing rates for such
work or craft in which such worker is employed.

The difference between such stipulated prevailing wage rates and the amount paid to each worker
for each calendar day or portion thereof for which each worker was paid less than the stipulated
prevailing wage rate shall be paid to each worker by the Contractor.
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The Contractor and each subcontractor shall keep or cause to be kept an accurate record showing
the names and occupations of all laborers, workers, and mechanics employed by him in connection
with the extension of this Contract or any subcontract thereunder, and showing also the actual per
diem wage paid to each of such workers, which records shall be open at all reasonable hours to
inspection by the Owner, its officers and agents and to the representatives of the Division of Labor
Law Enforcement of the State Department of Industrial Relations.

ARTICLE VI.  It is further understood and agreed that in accordance with the provision of Sections
1810 to 1815, inclusive, of the Labor Code of the State of California, which are hereby incorporated
and made a part hereof, the time of service of any worker employed by the Contractor or
subcontractor doing or contracting to do any part of the work contemplated by this agreement is
limited and restricted to eight hours during any one calendar day and forty hours during any one
calendar week, provided, however, work may be performed by such employee in excess of said eight
hour per day and forty hours per week provided that compensation for all hours worked in excess
of eight hours per day and forty hours per week, is paid at a rate not less than one and one-half times
the basic rate of pay.  Every Contractor and subcontractor shall keep an accurate record showing the
name of and the actual hours worked each calendar day and each calendar week by each worker
employed by him in connection with the work.  The records shall be kept open at all reasonable
hours to inspection by representatives of the Owner and the Division of Labor Law Enforcement. 
The Contractor shall as a penalty to the Owner forfeit Twenty-five Dollars ($25.00) for each worker
employed in the execution of this Contract by the Contractor or by any subcontractor for each
calendar day during which such worker is required or permitted to work more than eight hours in
any one calendar day and forty hours in any one calendar week, except as herein provided.

ARTICLE VII.  Contractor agrees to comply with Chapter 1, Part 7, Division 2, Section 1777.5 and
1777.6 of the California Labor Code, which are hereby incorporated and made a part hereof. These
sections require that contractors and subcontractors employ apprentices in apprenticeable
occupations in a ratio of not less than one apprentice for each five journeymen (unless an exemption
is granted in accordance with Section 1777.5) and that contractors and subcontractors shall not
discriminate among otherwise qualified employees as indentured apprentices on any public works
solely on the ground of sex, race, religious creed, national origin, ancestry or color.

Only apprentices as defined in Section 3077, who are in training under apprenticeship standards and
who have signed written apprentice agreements will be employed on public works in apprenticeable
occupations.  The responsibility for compliance with these provisions is fixed with the prime
contractor for all apprenticeable occupations.

ARTICLE VIII.  The Contractor will indemnify the Owner against and hold it harmless of all and
any liability for damages on account of injury to persons or damage to property resulting from or
arising out of or in any way connected with the performance by the Contractor of his Contract and
reimburse the Owner for all cost, expenses and loss incurred by it in consequence of any claims,
demands, and causes of action which may be brought against it arising out of the performance by
the Contractor of this Contract.
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This indemnity shall be in addition to the other indemnification provisions contained in the Contract
Documents.

By this statement the Contractor represents that he has secured the payment of Workers
Compensation in compliance with the provisions of the Labor Code of the State of California and
during the performance of the work contemplated herein will continue so to comply with said
provision of said Code.  The Contractor shall supply the Owner with certificates of insurance
evidencing that Workers Compensation Insurance is in effect and providing that the Owner will
receive 30 days notice of cancellation.

                                                                             Riverbank Unified School District        

Contractor Owner

By                                                                By                                                                   
Signature Signature

                                                                                                                                            
Print Name Print Name

                                                                                                                                            
Title Title

                                                                       
Federal I.D.#

                                                                       
Department of Industrial Relations #

Note:  If a corporation is the contractor, state the capacity (i.e., President) of the corporate office
signing and affix the corporation seal; if a partnership, all partners should sign under the partnership
name.

END OF SECTION
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SUBSTITUTIONS
SECTION 01 2500

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Special (or
Supplementary) Conditions and Division 1 Specifications Section, apply to this Section. 

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for handling requests for
substitutions made after award of the Contract.

B. All substitutions and Requests for Information (RFI’s) that affect Structural Safety, Fire and
Life Safety, Access Compliance or Energy (as applicable) shall be submitted to the Division
of the State Architect for review and approval.

C. Related Sections:   The following Sections contain requirements that relate to this Section: 

1. Division 1, Section - 01 3300“Submittals” specifies requirements for submitting the
Contractor’s construction schedule and the submittal schedule.

1.3 DEFINITIONS

A. Definitions in this Article do not change or modify the meaning of other terms used in the
Contract Documents.

B. Substitutions:   Changes in products, materials, equipment and methods of construction
required by the Contract Documents proposed by the Contractor after award of the Contract
are considered to be requests for substitutions.  

C. The following are not considered to be requests for substitutions:

1. Substitutions requested during the bidding period and accepted by Addendum prior
to award of the Contract are included in the Contract Documents and are not subject
to requirements specified in this Section for substitutions.

2. Revisions to the Contract Documents requested by the Owner or the Architect. 

3. Specified options of products and construction methods included in the Contract
Documents.
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4. The Contractor’s determination of and compliance with governing regulations and
orders issued by governing authorities.

1.4 SUBMITTALS

A. Substitution Request Submittal:   The Architect will consider requests for substitution if
received within thirty five (35) days after commencement of the work.  Requests received
more than thirty five (35) days after commencement of the work may be considered or
rejected at the discretion of the Architect. 

1. Submit three (3) copies of each request for substitution for consideration.  Submit
requests on the “Substitution Request Form” attached.

2. Identify the product or the fabrication or installation method to be replaced in each
request.  Include related Specification Section and Drawing numbers.

3. Provide complete documentation showing compliance with the requirements for
substitutions, and the following information as appropriate.  Information must be
highlighted and project specific.

a. Coordination information, including a list of changes or modifications
needed to other parts of the work and to construction performed by the
Owner and separate contractors, that will be necessary to accommodate the
proposed substitution.

b. A detailed comparison of significant qualities of the proposed substitution
with those of the work specified.  Significant qualities may include elements,
such as performance, weight, size, durability and visual effect.

c. Product Data, including drawings and descriptions of products and
fabrication and installation procedures.

d. Samples, where applicable or requested.
e. A statement indicating the substitution’s effect on the contractor’s

construction schedule compared to the schedule without approval of the
substitution.  Indicate the effect of the proposed substitution on overall
contract time.

f. Cost information, including a proposal of the net change, if any in the
contract sum.

g. The contractors certification that the proposed substitution conforms to
requirements in the contract documents in every respect and is appropriate
for the application indicated.

h. The contractor’s waiver of rights to additional payment or time that may
subsequently become necessary because of the failure of the substitution to
perform adequately.
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4. Architect’s Action:   If necessary, the Architect will request additional information
or documentation for evaluation within one (1) week of receipt of a request for
substitution.  The Architect will notify the Contractor of acceptance or rejection of
the substitution within two (2) weeks of receipt of the request, or one (1) week of
receipt of additional information or documentation, whichever is later.  Acceptance
will be in the form of a change order, field order or approved submittal as deemed
appropriate by the Architect.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS

A. Conditions:   The Architect will receive and consider the contractor’s request for substitution
when one or more of the following conditions are satisfied, as determined by the Architect. 
The Architect will return the requests without action except to record noncompliance with
these requirements.
1. Extensive revisions to the contract documents are not required.

2. Proposed changes are in keeping with the general intent of the contract documents.

3. The request is timely, fully documented, and properly submitted.

4. The specified product or method of construction cannot be provided within the contract
time.  The Architect will not consider the request if the product or method cannot be
provided as a result of failure to pursue the work promptly or coordinate activities
properly.

5. The request is directly related to an “or equal” clause or similar language in the
contract documents.

6. The requested substitution offers the Owner a substantial advantage, in cost, time,
energy conservation, or other considerations after deduction additional responsibilities
the Owner must assume.  The Owner’s additional responsibilities may include
compensation to the Architect for redesign and evaluation services, increased cost of
other construction by the Owner and similar considerations.

7. The specified product or method of construction cannot receive necessary approval by
the governing authority and the requested substitution can be approved.

8. The specified product or method of construction cannot be provided in a manner that
is compatible with other materials and where the contractor certified that the
substitution will overcome the incompatibility.
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9. The specified product or method of construction cannot be coordinated with other
materials and where the contractor certifies that the proposed substitution can be
coordinated.

10. The specified product or method of construction cannot provide a warranty required
by the contract documents and where the contractor certifies that the proposed
substitution provides the required warranty.

11. Where a proposed substitution involves more than one prime contractor, each
contractor shall cooperate with the other contractors involved to coordinate the work,
provide uniformity and consistency and ensure compatibility of products.

B. The contractor’s submittal and the Architect’s acceptance of shop drawings, product data or
sample for construction activities not complying with the contract documents do not
constitute an acceptable or valid request for substitution, nor do they constitute approval.

PART 3 - EXECUTION

A. The attached two page form will be reproduced and sequentially numbered by the Contractor
for any and all proposed substitutions.  No other forms will be accepted.

Exterior Painting Riverbank HS - 2603 01 2500  - 4



SUBSTITUTION REQUEST FORM
To: Timothy P. Huff & Associates Inc.

519 McHenry Avenue
Modesto, CA 95354

PLEASE CHECK THE APPROPRIATE BOX BELOW:

9 Substitution Request Prior to Award (During Bid Period)
9 Product or System Substitution
9 Design Change Substitution

9 Substitution Request After Award of the Contract
9 Product or System Substitution
9 Design Change Substitution

(Contractor Awarded the Contract for this Project shall assign the numbers below - leave
blank if submitted during the Bid Period)

SUBSTITUTION REQUEST #                   

WE HEREBY SUBMIT FOR YOUR CONSIDERATION THE FOLLOWING PRODUCT OR METHOD AS
SUBSTITUTION FOR THE SPECIFIED OR DRAWING ITEM FOR THIS PROJECT:

PROJECT:                                                                                                                                                                       

SPECIFIED ITEM:                                                                                                                                                       

                                                                                                                                     
Specification Section # Page # Paragraph # Description

- OR -

DRAWING ITEM:                                                                                                                                                        

                                                                                                                                                   
Drawing Number Detail Cut Number Description

PROPOSED CREDIT IF ANY:                                                                                                                                    

The undersigned requests consideration of the following:

PROPOSED SUBSTITUTION:                                                                                                                                    
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Attached data includes product description, specifications, drawings, photographs, performance and test data adequate
for evaluation of the request; applicable portions of the data are clearly identified.

Attached data also includes a description of changes to the Contract Documents which the proposed substitution will
require for it’s proper installation,

The undersigned certifies:   (Modifications by the submitter to the following list is cause for automatic rejection without
further review)

1. The proposed substitution does not affect dimensions shown on drawings or code requirements indicated.
2. The undersigned will compensate the Architect at a rate of $90.00 an hour for review, investigation and comments

whether or not the request is approved for changes required to the building design, including engineering design,
detailing and construction costs caused by the requested substitution.  The Architect is herein defined as any of those
firms or individuals listed by reference on the Drawings, including all Consultants identified herein.

3. The proposed substitution will have no adverse affect on other trades, the construction schedule, or specified
warranty requirements.

4. Maintenance and service pans will be locally available for the proposed substitution.
5. Attach information for a minimum of three projects where the substitution has been used locally within a 200 mile

distance of this project, including names, addresses and telephone numbers of Owners who have accepted this
product into their projects.

6. Attach all cost data with explanations if different from Specified or Drawing item, include in that explanation a
discussion on a quality of proposed substitution and cost differential.

7. The undersigned will pay for any subsequent changes in incorporating the proposed substitution that were not
apparent at the time of approval into the Work, including compensation to the Architect as described in Item 2
above.

The undersigned states that the function, appearance and quality are equivalent or superior to the specified or
drawing item.

Submitted By (Bidder, Contractor or 9 Accepted

Sub-Contractor) 9 Accepted as Noted

Signature                                               9 Not accepted

9 Received Past Time Period Allowed by Public
Firm                                                          Contract Code #3400

Address                                                        By                                                                 

                                                                     Date                                                              

Date                                                             Remarks                                                        

Telephone                                                                                                                          

Additional Signature required:                                                                       
(The Contractor if submitted after the Award)

Signature                                                

Firm                                                      

Below is for the use of the Design Consultant only:
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SUBMITTALS
SECTION 01 3300

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

   A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and other Division-1 Specification Sections, apply to this Section.

1.2 SUMMARY

   A. This Section specifies administrative and procedural requirements for submittals required
for performance of the Work, including but are not limited to:

1. Contractor's construction schedule.
2. Submittal schedule.
3. Daily construction reports.
4. Shop Drawings and Product Data.

   B. Administrative Submittals:  Refer to other Division-1 Sections and other Contract
Documents for requirements for administrative submittals.  Such submittals include, but are
not limited to:

1. Applications for payment.
2. Performance and payment bonds.
3. Insurance certificates.
4. List of Subcontractors, including name, address and telephone number, and identify

portion of work responsibility.

1.3 DEFINITIONS

A. Coordination Drawings show the relationship and integration of different construction
elements that require careful coordination during fabrication or installation to fit in the space
provided or to function as intended.

1. Preparation of Coordination Drawings is specified in Division 1 Section
“Coordination” and may include components previously shown in detail on Shop
Drawings or Product Data.
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1.4 SUBMITTAL PROCEDURES

   A. Coordination:  Coordinate preparation and processing of submittals with performance of
construction activities.  Transmit each submittal sufficiently in advance of performance of
related construction activities to avoid delay.
1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related elements of the

Work so processing will not be delayed by the need to review submittals 
concurrently for coordination.
a. The Architect reserves the right to withhold action on a submittal requiring

coordination with other submittals until all related submittals are received.
3. Processing:   To avoid the need to delay installation as a result of the time required

to process submittals, allow sufficient time for submittal review, including time for
resubmittals.
a. Allow one (1) week for initial review.  Allow additional time if the Architect

must delay processing to permit coordination with subsequent submittals.
b. If an intermediate submittal is necessary, process the same as the initial

submittal.
c. Allow one (1) week for reprocessing each submittal.
d. No extension of Contract Time will be authorized because of failure to

transmit submittals to the Architect sufficiently in advance of the Work to
permit processing.

B. Submittal Preparation:  Place a permanent label or title block on each submittal for
identification.  Indicate the name of the entity that prepared each submittal on the label or
title block.
1. Provide a space approximately 4" x 5" (100 by 125mm) on the label or beside the

title block on Shop Drawings to record the Contractor's review and approval
markings and the action taken. The submittal will be returned to the Contractor,
without action, if the Contractor does not indicate he has first reviewed the
material.

2. Include the following information on the label for processing and recording action
taken:
a. Project name.
b. Date.
c. Name and address of Architect.
d. Name and address of Contractor.
e. Name and address of subcontractor.
f. Name and address of supplier.
g. Name of manufacturer.
h. Number and title of appropriate Specification Section.
i. Drawing number and detail references, as appropriate.
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1.5 CONTRACTORS CONSTRUCTION SCHEDULE

A. Bar-Chart Schedule:  Prepare a fully developed, horizontal bar-chart type Contractor's
construction schedule.  Submit within 30 days after the date established for “Commencement
of the Work”.
1. Provide a separate time bar for each significant construction activity.  Provide a

continuous vertical line to identify the first working day of each week.  Use the same
breakdown of units of the Work as indicated in the "Schedule of Values."

2. Within each time bar indicate estimated completion percentage in 10 percent
increments.  As Work progresses, place a contrasting mark in each bar to indicate
Actual Completion.

3. Secure time commitments for performing critical elements of the Work from  parties
involved in the sequence of the Work.  Show each activity in proper  sequence.
Indicate graphically sequences necessary for completion of related  portions of the
Work.

4. Coordinate the Contractor's construction schedule with the schedule of values, list
of subcontracts, submittal schedule, progress reports, payment requests and other
schedules.

5. Indicate completion of the work within the allotted time of the contract.

B. Work Stages:   Indicate important stages of construction for each major portion of the Work,
including submittal review, testing and installation.

C. Area Separation:   Provide a separate time bar to identify each major construction area for
each major portion of the work.  Indicate where each element in an area must be sequenced
or integrated with other activities.

D. Distribution:  Following response to the initial submittal, print and distribute copies to the
Architect, Owner, Project Inspector, subcontractors, and other parties required to comply
with scheduled dates.  Post copies in the Project meeting room and temporary field office.
1. When revisions are made, distribute to the same parties and post in the same 

locations.  Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in construction activities.

E. Schedule Updating:   Update the schedule monthly or after an event or activity, when
revisions have been recognized or made.  Issue the updated schedule concurrently with next
construction meeting.

1.6 SUBMITTAL SCHEDULE

A. Develop a complete schedule of submittals.  Submit the schedule within ten (10) days of the
contract.
1. Coordinate submittal schedule with the list of subcontractors, schedule of values and

the list of products as well as the contractor’s construction schedule.
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2. Prepare the schedule in chronological order.  Provide the following information:
a. Scheduled date for the first submittal.
b. Related section number.
c. Submittal category (Shop drawings, product data or samples).
d. Name of the subcontractor.
e. Description of the part of the work covered.

B. Distribution:   Following response to the initial submittal, print and distribute copies to the
Architect, Owner, Project Inspector, subcontractors and other parties required to comply
with submittal dates indicated.  Post copies in the project meeting room and field office.
1. When revision are made, distribute to the same parties and post in the same

locations.  Delete parties from distribution when they have completed their assigned
portion of the work and are no longer involved in construction activities.

1.7 DAILY CONSTRUCTION REPORTS

A. Prepare a daily construction report recording the following information concerning events
at the site, and submit duplicate copies to the Architect at weekly intervals.
1. List of subcontractors working on site.
2. Approximate count of personnel at the site by trade.
3. High and low temperatures, general weather conditions.
4. Accidents and unusual events.
5. Project meetings, coordinate meetings, and significant decisions.
6. Stoppages, delays, shortages and losses.
7. Emergency event and followup procedures (when appropriate).
8. Orders and requests of governing authorities.
9. RFI’s, Change Orders, ASI’s received, implemented.
10. Services connected, disconnected.
11. Visitor Log; name of company and purpose of visit.
12. Equipment or system tests and startups.
13. Partial completion, occupancies.

1.8 SHOP DRAWINGS

A. Submit newly prepared information, drawn to accurate scale.  Highlight, encircle, or
otherwise indicate deviations from the  Contract Documents.  Do not reproduce Contract
Documents or copy standard information as the basis of Shop Drawings.  Standard
information prepared without specific reference to the Project is not considered Shop
Drawings.

   B. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates and similar drawings. Include the following information:
1. Dimensions.
2. Identification of products and materials included by sheet and detail number.
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3. Compliance with specified standards.
4. Notation of coordination requirements.
5. Notation of dimensions established by field measurement.
6. Sheet Size:   Except for templates, patterns and similar full-size Drawings, submit

Shop Drawings on sheets at least 8-1/2" x 11" (215 by 280 mm) but no larger than
36" x 48" (890 by 1220 mm).

C. The Contractor shall review, approve and submit to the Architect Shop Drawings and
submittals required by the Contract Documents with reasonable promptness and in such
sequence as to cause no delay in the Work.

D. The Contractor shall not perform work requiring submittal and review of Shop Drawings
until the respective submittal has been reviewed by the Architect.  Such work shall be in
accordance with submittals.

E. By approving and submitting Shop Drawings, the Contractor represents he has determined
and verified materials, field measurements and field construction criteria  and has checked
and coordinated the information contained within the submittals with the requirements of the
work and of the Contract Documents.

F. Initial Submittal:   Submit six (6) blue- or black-line print for the Architect’s review.  The
Architect will review and return three (3) copies print.

G. One of the prints returned shall be marked-up and maintained as a "Record  Document".

H. Do not use Shop Drawings without an appropriate final stamp indicating action taken.

1.9 PRODUCT DATA

A. Collect product data into a single submittal for each element of construction or system.
Product Data includes printed information such as manufacturer's installation instructions,
catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring
diagrams and performance curves.
1. Mark each copy to show applicable choices and options. Where printed Product Data

includes information on several products, some of which are not required, mark
copies to indicate the applicable information.  Include the following information:
a. Manufacturer's printed recommendations.
b. Compliance with recognized trade association standards.
c. Compliance with recognized testing agency standards.
d. Application of testing agency labels and seals.
e. Notation of dimensions verified by field measurement.
f. Notation of coordination requirements.

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.
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3. Submittals:   Submit seven (7) copies of each required submittal; submit four (4)
copies where required for maintenance manuals.  The Architect will retain one, and
will return the other marked with action taken and corrections or modifications
required.
a. Unless noncompliance with Contract Document provisions is observed, the

submittal may serve as the final submittal.
4. Distribution:   Furnish copies of final submittal to installers, subcontractors,

suppliers, manufacturers, fabricators, and others required for performance of
construction activities.  Show distribution on transmittal forms.
a. Do not proceed with installation until an applicable copy of Product Data

applicable is in the installer's possession.
b. Do not permit use of unmarked copies of Product Data in connection with

construction.

C. The Contractor shall review, approve and submit to the Architect Shop Drawings and
submittals required by the Contract Documents with reasonable promptness and in such
sequence as to cause no delay in the Work.

D. The Contractor shall not perform work requiring submittal and review of Shop Drawings
until the respective submittal has been reviewed by the Architect.  Such work shall be in
accordance with submittals.

E. By approving and submitting Shop Drawings, the Contractor represents he has determined
and verified materials, field measurements and field construction criteria  and has checked
and coordinated the information contained within the submittals with the requirements of the
work and of the Contract Documents.

1.10 ARCHITECT'S ACTION

A. Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Architect will review each submittal and shop drawing, mark
to indicate action taken, and return promptly.
1. Compliance with specified characteristics is the Contractor's responsibility.

B. Action Stamp:  The Architect will stamp each submittal and shop drawing with a uniform,
self-explanatory action stamp. The stamp will be appropriately marked, as follows, to
indicate the action taken:
1. Furnish as Submitted:   When the Architect marks a submittal “Furnish as

Submitted”: work covered by the submittal may proceed with the
installation/component as shown.

2. Furnish as Corrected:   When the Architect marks a submittal “Furnish as
Corrected”, the work covered by the submittal may proceed provided it complies
with notations or corrections on the submittal and requirements of the Contract
Documents.
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3. Revise and Resubmit:   When the Architect marks a submittal “Revise and
Resubmit”, do not proceed with work covered by the submittal.  Do not purchase,
fabricate, deliver or any other activity until submittal has been accepted.  Revise or
prepare a new submittal in accordance with the notations; resubmit without delay. 
a. Do not use or allow others to use, submittals marked “Revise and Resubmit"

at the Project site or elsewhere where Work is in progress.
4. Rejected:   When submittals or shop drawings are marked “Rejected”, do not proceed

with that part of the work covered by the submittal.  Prepare a new submittal in
accordance with these Contract Documents and Specifications.
a. Do not permit submittals marked "Rejected" to be used at the Project site, or

elsewhere where Work is in progress.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION
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SITE STANDARDS
SECTION 01 3513

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation: 

A. General Conditions, including without limitation, Site Access, Conditions, and Regulations; 

B. Special Conditions; 

C. Drug-Free Workplace; 

D. Tobacco-Free Environment; 

E. Criminal Background Investigation/Fingerprinting Certification;

F. Temporary Facilities and Controls. 

1.2 REQUIREMENTS OF THE DISTRICT

A. Drug-Free Schools and Safety Requirements: 
1. All school sites and other District Facilities have been declared “Drug-Free Zones.”

No drugs, alcohol and/or smoking are allowed at any time in any buildings and/or
grounds on District property. No students, staff, visitors, or contractors are to use
drugs on these sites. 

2. Smoking and the use of tobacco products by all persons is prohibited on or in District
property. District property includes school buildings, school grounds, school owned
vehicles and vehicles owned by others while on District property. Contractor shall
post: “Non-Smoking Area” in a highly visible location on Site. Contractor may
designate a smoking area outside of District property within the public right-of-way,
provided that this area remains quiet and unobtrusive to adjacent neighbors. This
smoking area is to be kept clean at all times. 

3. Contractor shall ensure that no alcohol, firearms, weapons, or controlled substances
enter or are used at the Site. Contractor shall immediately remove from the Site and
terminate the employment of any employee(s) found in violation of this provision. 

B. Language: Unacceptable and/or loud language will not be tolerated, “Cat calls” or other
derogatory language toward students or public will not be allowed. 
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C. Disturbing the Peace (Noise and Lighting):
1. Contractor shall observe the noise ordinance of the Site at all times including,

without limitation, all applicable local, city, and/or state laws, ordinance, and/or
regulations regarding noise and allowable noise levels. 

2. The use of radios, etc., shall be controlled to keep all sound at a level that cannot be
heard beyond the immediate area of use. District reserves the right to prohibit the use
of radios at the Site, except for handheld communication radios (e.g., Nextel phones
or radios). 

3. If portable lights are used after dark, all light must be located so as not to direct light
into neighboring property. 

D. Traffic: 
1. Driving on the Premises shall be limited to periods when students and public are not

present. If driving or deliveries must be made during the school hours, two (2) or
more ground guides shall lead the vehicle across the area of travel. In no case shall
driving take place across playgrounds or other pedestrian paths during recess, lunch,
and/or class period changes. The speed limit on-the Premises shall be five (5) miles
per house (maximum) or less if conditions require. 

2. All paths of travel for deliveries, including without limitation, material, equipment,
and supply deliveries, shall be reviewed and approved by District in advance. Any
damage will be repaired to the pre-damaged condition by the Contractor. 

3. District shall designate a construction entry to the Site. If Contractor requests,
District determines it is required, and to the extent possible, District shall designate
a staging area so as not to interfere with the normal functioning of school facilities.
Location of gates and fencing shall be approved in advance with District and at
Contractor’s expense. 

4. Parking areas shall be reviewed and approved by District in advance. No parking is
to occur under the drip line of trees or in areas that could otherwise be damamged.

E. All of the above shall be observed and complied with the Contractor and all workers on the
Site. Failure to follow these directives could result in individual(s) being suspended or
removed from the work force at the discretion of the District. The same rues and regulations
shall apply equally to delivery personnel, inspectors, consultants, and other visitors to the
Site. 

END OF SECTION 
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REGULATORY REQUIREMENTS
SECTION 01 4100

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS AND PROVISIONS
All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Obtaining of Permits and Licenses and
Work to Comply with All Applicable Regulations.

1.2 DESCRIPTION
This section covers the general requirements for regulatory requirements pertaining to the
Work and is supplementary to all other regulatory requirements mentioned or referenced
elsewhere in the Contract Documents. 

1.3 REQUIREMENTS OF REGULATORY AGENCIES

A. All statutes, ordinances, laws, rules, codes, regulations, standards, and the lawful orders
of all public authorities having jurisdiction of the Work, are hereby incorporated into
these Contract Documents as if repeated in full herein and are otherwise specified,
including, without limitation, the references in the list below. Contractor shall make
available at the Site copies of all the listed documents applicable to the Work as the
District and/or Architect/Engineer may request, including, without limitation, applicable
portions of the California Code of Regulations (“CCR”).

B. This Project shall be governed by applicable regulations, including, without limitation,
Chapter 4, Part 1, Title 24, CCR, and the most current version on the date the bids are
opened and as it pertains to school construction including, without limitation: 
1. Test and testing laboratory per Section 4-335 (District shall pay for the testing

laboratory). 
2. Administration. 

a. Duties of the Architect & Engineers shall be per Section 4-333(a) and 4-
341.

b. Duties of the Contractor shall be per Section 4-343.
3. Contractor shall keep and make available a copy of Part 1 and 2 of the most

current version of Title 24 at the Site during construction. 
4. Addenda and Change Orders per Section 4-338.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used. 

END OF SECTION 
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TEMPORARY FACILITIES
SECTION 01 5000

PART 1 - GENERAL

1.1 SUMMARY

   A. Furnish required temporary facilities as shown or specified herein plus such facilities as
required for proper performance of the Contract.  Locate temporary facilities where directed
and maintain in a safe and sanitary condition at all times until completion of the Contract. 
The Conditions of the Contract and the other sections of Division 1 apply to this section as
fully as if repeated herein.

1.2 QUALITY ASSURANCE

   A. Comply with governing regulation and utility company regulations and recommendations. 
Comply with pollution and environmental protection regulations for use of water and energy,
for discharge of wastes and storm drainage from project site, and for control of dust, air
pollution and noise.

PART 2- PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 TEMPORARY SANITARY FACILITIES

   A. Provide adequate temporary sanitary conveniences for the use of employees and persons
engaged on the work, including subcontractors and their employees, as required by law,
ordinances, or regulation of public authorities having jurisdiction.

   B. Maintain sanitary facilities in a clean and sanitary condition during the entire course of the
work.

3.2 TEMPORARY ELECTRIC FACILITIES

   A. Provide and maintain during the progress of the work, electrical power and wiring
requirements to facilitate the work of all trades and services connected with the work. 
Coordinate with District power source.

3.3 TEMPORARY WATER

   A. Make arrangements and pay costs for water required for construction purposes.  Furnish and
install piping or hoses to carry water to points needed on the project.  Water used on the
project shall be potable water.  Closest availability of water shall be coordinated with the
District and located on site.
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   B. Provide adequate fire protection for the duration of work in accordance with local codes,
ordinances and Governing Regulations.

   C. The Contractor shall take necessary precaution to guard against and eliminate possible fire
hazards and to prevent damage to construction work, building materials, equipment, and
public property.  The Contractor shall be responsible for providing, maintaining and
enforcing fire protection methods.

3.4 CONSTRUCTION EQUIPMENT

   A. Contractor shall erect, equip, and maintain construction equipment in accordance with
applicable statutes, laws, ordinance, rules and regulations of authority having jurisdiction.

   B. Contractor shall provide, maintain and remove upon completion of the work all temporary
rigging, scaffolding, hoisting equipment, rubbish chutes, barricades around openings and
excavations, ladders, fences and other temporary work as required for all work hereunder.

    C. Temporary work shall conform to requirements of State, County, and local authorities and
underwriters which pertain to operation, safety and fire hazard.  Contractor shall furnish and
install items necessary for conformity with such requirements, whether or not called for
under the separate divisions of these specifications.

3.5 FENCES AND BARRICADES

   A. Construct and maintain fences, planking, barricades, lights, shoring, and warning signs as
indicated on the drawings and as required by local authorities and State safety ordinances
and as required to protect the Owner’s property from injury or loss and as necessary for the
protection of the public as follows:
1. Enclosure Fence:   Before excavation begins, install an enclosure fence with lockable

entrance gates.  Install in a manner that will prevent people from easily entering the
site, except by the entrance gates.
a. Provide open mesh, chainlink fencing 6' high (minimum) with posts set in a

compacted mixture of gravel and earth.

3.6 STORAGE

   A. Operations of the contractor, including storage of materials, shall be confined to areas
approved.  Contractor shall be liable for damage caused by him during such use of property
of the Owner or other parties.  Contractor shall save the Owner, its officers and  agents, and
the Architect and his employees free and harmless from liability of any nature or kind arising
from any use, trespass, or damage occasioned by his operations on premises of third persons.

   B. Provide lockable storage containers for the security of materials and equipment as deemed
appropriate by the Contractor.
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3.7 ENVIRONMENTAL PROTECTION

   A. Provide protection, operate temporary facilities and conduct construction in ways and by
methods that comply with environmental regulations, and minimize the possibility that air,
waterways and subsoil might be contaminated or polluted or that other undesirable effects
might result.  Use of tools and equipment that produce noise shall comply with OSHA
regulations.

3.8 FIRE AND SAFETY PLAN

   A. Contractor is responsible for development of fire safety for personnel and property during
the course of construction.  Comply with  CFC Chapter 33 for precautionary action and
safety measures as needed.

3.9 REMOVAL AT COMPLETION

   A. Upon completion of the work, or prior thereto, when so directed by the Architect, Contractor
shall remove temporary facilities, structures and installation from the Owner’s property. 
Similarly, return exterior areas utilized for temporary facilities to substantially their original
state, or when called for on the drawings, complete the areas as shown or noted.  Sanitary
facilities shall be properly disinfected and evidence removed from the site.

END OF SECTION
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PROJECT CLOSEOUT
SECTION 01 7050

PART 1 - GENERAL

1.1 RELATED DOCUMENTS:

  A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division-1 Specification sections, apply to the work of this section.

1.2 SUMMARY

  A. This Section includes administrative and procedural requirements for contract closeout
including, but not limited to, the following:

1. Inspection procedures
2. Project record documents submittal.
3. Operation and maintenance manual submittal.
4. Submittal of warranties.
5. Final cleaning.

1.3 COMPLETION AND FINAL ACCEPTANCE

  A. Preliminary Procedures:   Before requesting inspection for completion complete the
following.  List exceptions in the request.
1. Advise the Owner of pending insurance changeover requirements.

2. Submit specific warranties, workmanship bonds, maintenance agreements, final
certifications, and similar documents.

3. Obtain and submit releases enabling the Owner unrestricted use of the work and
access to services and utilities.  Include occupancy permits, operating certificates and
similar releases.

4. Submit record documents and similar final record information.

5. Deliver tools, spare parts, extra stock and similar items.

6. Make final changeover of permanent locks and transmit keys to the Owner.  Advise
the Owner’s personnel of changeover in security provisions.

7. Complete startup testing of systems and submit all testing reports and complete
instructions of the Owner’s operation and maintenance personnel.
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8. Complete final cleanup requirements, including touch up painting.

9. Touch up and otherwise repair and restore marred, exposed finishes.

  B. Inspection Procedures:   On receipt of a request for inspection, the Architect will either
proceed with inspection or advise the Contractor of unfilled requirements.  The Architect
will prepare the certificate of completion following inspection or advise the contractor of
construction that must be completed or corrected before the certificate will be issued.

1. The Architect will repeat inspection when requested and assured that the work is
substantially complete.

2. Results of the completed inspection will form the basis of requirements for final
acceptance.

1.4 FINAL ACCEPTANCE

  A. Submit the final payment request with final releases and supporting documentation not
previously submitted and accepted.  Include certificates of insurance for products and
completed operations where required.

  B. Submit a copy of the Architect/Engineer's final punch-list of itemized work to be completed
or corrected, stating that each item has been completed or otherwise resolved for acceptance
and has been endorsed and dated by the Architect/Engineer.

1.5 RECORD DOCUMENT SUBMITTALS

A. General:   Do not use record documents for construction purposes.  Protect record documents
from deterioration and loss in a secure, fire resistant location.  Provide access to record
documents for the Architect’s reference during normal working hours.

B. Record Drawings:   Maintain a clean, undamaged set of blue or black line white prints of
Contract Drawings and Shop Drawings.  Mark the set to show the actual installation where
the installation varies substantially from the work as originally shown.  Mark which drawing
is most capable of showing conditions fully and accurately.  Where shop drawings are used,
record a cross-reference at the corresponding locations on the contract drawings.  Give
particular attention to concealed elements that would be difficult to measure and record at
a later date.
1. Mark record sets with red erasable pencil.  Use other colors to distinguish between

variations in separate categories of the work.

2. Mark new information that is important to the Owner but was not shown on the
contract drawings or shop drawings.
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3. Not related change order numbers where applicable.

4. Organize record drawing sheets into manageable sets (ie.: plumbing, mechanical and
electrical).  Bind sets with durable paper cover sheets; print suitable titles, dates and
other identification on the cover of each set.

C. Maintenance Manuals:   Organize operation and maintenance data into suitable sets of
manageable size (two copies of all information).  Bind properly indexed data in individual,
heavy duty, two inch (2"), three (3) ring, vinyl covered binders with pocket folders for folded
sheet information.  Mark appropriate identification on front and spine of each binder. 
Include the following types of information.

1. Emergency instructions.
2. Spare parts list.
3. Copies of warranties.
4. Wiring diagrams.
5. Recommended “turn around” cycles.
6. Inspection procedures.
7. Shop drawings and product data.
8. Fixture lamping schedule.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 CLOSEOUT PROCEDURES

A. Operations and Maintenance Instructions:   Arrange for each installer of equipment that
requires regular maintenance to meet with the Owner’s personnel to provide instruction in
proper operation and maintenance.  Provide instruction by manufacturer’s representatives
if installers are not experienced in operation and maintenance procedures.  Include a detailed
review of the following items:

1. Maintenance manuals.
2. Record documents.
3. Spare parts and materials.
4. Tools.
5. Identification systems.
6. Control sequences.
7. Warranties and bonds.
8. Maintenance agreements and similar continuing commitments.
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B. As part of instruction for operating equipment, demonstrate the following procedures:

1. Startup.
2. Shutdown.
3. Emergency operations.
4. Noise and vibration adjustments.
5. Safety procedures.
6. Economy and efficiency adjustments.
7. Effective energy utilization.

3.2 FINAL CLEANING

A. Cleaning:   Employ experienced workers or professional cleaners for final cleaning.  Clean
each surface or unit to the condition expected in a normal, commercial building cleaning and
maintenance program.  Comply with manufacturer’s instructions.

END OF SECTION
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CUTTING AND PATCHING
SECTION 01 7329 

PART 1 - GENERAL

1.1 SUMMARY

   A. Work included:  Cutting and patching for this work includes, but is not necessarily limited
to:

1. Sawcutting;

2. Removal of existing asphalt and concrete;

3. Trenching and trench backfilling;

4. Final patching;

B. Related work described elsewhere:

1. Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in Division 1 of these
Specifications.

1.2 JOB CONDITIONS

A. Dust Control:  use all means necessary to control dust on and near the Work and on and near
all areas if such dust is caused by the Contractor's operations during performance of the
Work or if resulting from the condition in which the Contractor leaves the site.

1. Thoroughly moisten all surfaces as required to prevent being a nuisance to the public,
neighbors, and concurrent performance of other work on the site.

B. Protection:  Use all means necessary to protect all materials of this section before, during,
and after installation and to protect all objects designed to remain.

1. In the event of damage, immediately make all repairs and replace necessary to the 
approval of the Architect and at no additional cost to the Owner.
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PART 2 - PRODUCTS

2.1 MATERIALS, GENERAL

A. Use materials identical to existing materials.  For exposed surfaces, use materials that
visually match existing adjacent surfaces to the fullest extent possible if identical materials
are unavailable or cannot be used.  Use materials whose installed performance will equal or
surpass that of existing materials.

PART 3 - EXECUTION

3.1 INSPECTION

A. Examine surfaces to be cut and patched and conditions under which cutting and patching is
to be performed before cutting.  If unsafe or unsatisfactory conditions are encountered, take
corrective action before proceeding.

1. Before proceeding, meet at the project site with parties involved in cutting and patching,
including mechanical and electrical trades.  Review areas of potential interference and
conflict.  Coordinate procedures and resolve potential conflicts before proceeding.

3.2 PREPARATION

A. Temporary Support:   Provide temporary support of work to cut.

B. Protection:   Protect existing construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of the Project that might be
exposed during cutting and patching operations.

C. Avoid interference with use of adjoining areas or interruption of free passage to adjoining
areas.

D. Avoid cutting existing pipe, conduit or ductwork serving the building but scheduled to be
removed or relocated until provisions have been made to bypass them.

3.3 PERFORMANCE

A. General:   Employ skilled workmen to perform cutting and patching.  Proceed with cutting
and patching at the earliest feasible time and complete without delay.

1. Cut existing construction to provide for installation of other components or performance
of other construction activities and the subsequent fitting and patching required to restore
surfaces to their original condition.
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B. Cutting:   Cut existing construction using methods least likely to damage elements retained
or adjoining construction.  Where possible, review proposed procedures with the original
Installer; comply with the original Installer’s recommendations.

C. Patching:   Patch with durable seams that are as invisible as possible.  Comply with specified
tolerances.

1. Where feasible, inspect and test patched areas to demonstrate integrity of the installation.

2. Restore exposed finishes of patched areas and extend finish restoration into retained
adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

3. All concrete or asphalt to be removed and patched shall be sawcut in a straight and true
line. Replace existing asphaltic concrete with minimum 2" A.C. over minimum 4"
aggregate base, over 90% compacted grade. Replace existing concrete with 4" minimum
concrete over 90% compacted grade. Finish shall match that of existing.

4. Compaction of trenches shall be done by mechanical means and all lines shall be
inspected for proper inspection by the Inspector prior to backfilling of trenches.

5. All round holes through concrete slabs or walls shall be core drilled with a diamond drill
bit. In no case shall any concrete beam or column be cut.

6. Asphalt trenches which are to be patched shall be prepped by cleaning the existing
surfaces so to be free of debris and dust. Area shall be primed prior to asphalt being
applied.

7. Patching which shows evidence of settling shall be removed and replaced at the 
Contractors expense. The Contractor shall provide appropriate means to protect asphalt
and concrete from acts of vandalism until material is cured.

3.4 CLEANING

A. Clean areas and spaces where cutting and patching are performed.  Completely remove paint,
mortar, oils, putty and similar items.  Thoroughly clean piping, conduit and similar features
before applying paint or other finishing materials.  Restore damaged pipe covering to its
original condition.

END OF SECTION
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CLEANING
SECTION 01 7423

PART 1 - GENERAL

1.1 SUMMARY

A. Throughout the construction period, maintain the site in a standard of cleanliness as
described in this Section.

B. Related work:

1. Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in Division 1 of these
Specifications.

2. In addition to standards described in this Section, comply with requirements for
cleaning as described in pertinent other Sections of these Specifications.

1.2 QUALITY ASSURANCE

A. Conduct daily inspection, and more often if necessary, to verify that requirements for
cleanliness are being met.

B. In addition to the standards described in this Section, comply with pertinent requirements
of governmental agencies having jurisdiction.

PART 2 - PRODUCTS

2.1 CLEANING MATERIALS AND EQUIPMENT

A. Provide required personnel, equipment, and materials needed to maintain the specified
standard of cleanliness.

2.2 COMPATIBILITY

A. Use only the cleaning materials and equipment which are compatible with the surface being
cleaned, as recommended by the manufacturer of the material.
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PART 3 - EXECUTION

3.1 DUST CONTROL

A. Take appropriate actions daily to check the spread of dust and dirt to avoid the creation of
a nuisance within the construction area (fenced area) and surrounding area.  Do not use water
if it results in hazardous or objectionable conditions, such as ice, flooding or pollution. 
Comply with all dust regulations imposed by local air pollution agencies.

B. Coordinate all clean up operations outside of the construction are with District through the
Inspector.

3.2 PROGRESS CLEANING

A. General:

1. Retain stored items in an orderly arrangement allowing maximum access, not
impeding traffic or drainage, and providing required protection of materials.

2. Do not allow accumulation of scrap, debris, waste material, and other items not 
required for construction of this Work.

3. Daily, and more often if necessary, inspect the site and pick up all scrap, debris, and
waste material. Remove such items to the place designated for their storage.

4. At least twice each month, and more often if necessary, completely remove all scrap,
debris, and waste material from the job site.

5. Provide adequate storage for all items awaiting removal from the job site, observing
requirements for fire protection and protection of the ecology.

6. Weekly, and more often if necessary, inspect all arrangements of materials stored on
the site. Re-stack, tidy, or otherwise service arrangements to meet the requirements
of subparagraph 3.2-A-1 above.

7. Maintain the site in a neat and orderly condition at all times.

3.3 FINAL CLEANING

A. "Clean," for the purpose of this Article, and except as may be specifically provided
otherwise, shall be interpreted as meaning the level of cleanliness generally provided by
skilled cleaners using commercial quality building maintenance equipment and materials.
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B. Prior to completion of the Work, remove from the job site all tools, surplus materials,
equipment, scrap, debris, and waste. Conduct final progress cleaning as described in Section
01705, Part 3.2 above.

C. Site:

1. Unless otherwise specifically directed by the Architect, broom clean paved areas on
the site and public paved areas adjacent to the site.

2. Completely remove resultant debris.

D. Schedule final cleaning as approved by the Architect to enable Owner to accept a completely
clean Work.

3.4 CLEANING DURING OWNER'S OCCUPANCY

A. Should the Owner occupy the Work or any portion thereof prior to its completion by the
Contractor and acceptance by the Owner, responsibilities for interim and final cleaning shall
be as determined by the Architect in accordance with the General Conditions of the Contract.

END OF SECTION
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ROUGH CARPENTRY
SECTION 06 1000

PART 1 -  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Wood blocking, and nailers.
2. Plywood Sheathing.

1.3 DEFINITIONS

A. Rough Carpentry:  Carpentry work not specified in other Sections and not exposed, unless
otherwise indicated.

B. Exposed Framing:  Dimension lumber not concealed by other construction.

C. Lumber grading agencies, and the abbreviations used to reference them, include the
following:
1. NELMA - Northeastern Lumber Manufacturers Association.
2. NLGA - National Lumber Grades Authority.
3. RIS - Redwood Inspection Service.
4. SPIB - Southern Pine Inspection Bureau.
5. WCLIB - West Coast Lumber Inspection Bureau.
6. WWPA - Western Wood Products Association.

1.4 QUALITY ASSURANCE

A. Testing Agency Qualifications:  An independent testing agency, acceptable to authorities
having jurisdiction, with the experience and capability to conduct the testing indicated, as
documented according to ASTM E 548.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Stack lumber, plywood, and other panels; place spacers between each bundle to provide air
circulation.  Provide for air circulation around stacks and under coverings.
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PART 2 -  PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the
following:
1. Metal Framing Anchors:

a. Simpson Strong-Tie Company, Inc.

2.2 WOOD PRODUCTS, GENERAL

A. Lumber:  DOC PS 20 and applicable rules of lumber grading agencies certified by the
American Lumber Standards Committee Board of Review.
1. Factory mark each piece of lumber with grade stamp of grading agency.
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for

moisture content specified.  Where actual sizes are indicated, they are minimum
dressed sizes for dry lumber.

3. Provide dressed lumber, S4S, unless otherwise indicated.
4. Provide dry lumber with 19 percent maximum moisture content at time of dressing

for 2-inch nominal thickness or less, unless otherwise indicated.

B. Wood Structural Panels:
1. Plywood: Either DOC PS 1 or DOC PS 2, unless otherwise indicated.
2. Thickness:  As needed to comply with requirements specified on the structural

drawings but not less than thickness indicated.
3. Factory mark panels according to indicated standard.

C. Exposed Fascia Board:
1. Select structural grade.

2.3 DIMENSION LUMBER

A. General:  Provide dimension lumber of grades indicated on the Drawings according to the
American Lumber Standards Committee National Grading Rule provisions of the grading
agency indicated.

B. Joists, Rafters, and Other Framing Not Listed Above:  No. 2 grade and of the following
species:
1. Douglas fir-larch; WCLIB or WWPA.
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2.4 MISCELLANEOUS LUMBER

A. General:  Provide lumber for support or attachment of other construction, including the
following:
1. Blocking.
2. Nailers.
3. Furring.

B. For items of dimension lumber size, provide No. 2 grade lumber with 19 percent maximum
moisture content and the following species:
1. Douglas Fir-Larch; WCLIB or WWPA.

C. For furring strips for installing plywood or hardboard paneling, select boards with no knots
capable of producing bent-over nails and damage to paneling.

2.5 SHEATHING

A. Plywood Roof Sheathing: CD Exterior plywood.
1. Span Rating:  Not less than 32/16 
2. Thickness:  Not less than 15/32 inch .
3. Plywood shearwall panels:

a. See Drawings for panel thickness.

2.6 FASTENERS

A. General:  Provide fasteners of size and type indicated that comply with requirements
specified in this Article for material and manufacture.
1. Where rough carpentry is exposed to weather, in ground contact, or in area of high

relative humidity, provide fasteners with hot-dip zinc coating complying with ASTM
A 153/A 153M.

B. Nails, Brads, and Staples:  ASTM F 1667.

C. Powder-Driven Fasteners:  CABO NER-272.

D. Wood Screws:  ASME B18.6.1.

2.7 METAL FRAMING ANCHORS

A. General:  Provide framing anchors made from metal indicated, of structural capacity, type,
and size indicated, on the structural drawings and as follows:
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1. Research/Evaluation Reports:  Provide products acceptable to authorities having
jurisdiction and for which model code research/evaluation reports exist that show
compliance of metal framing anchors, for application indicated, with building code
in effect for Project.

B. Galvanized Steel Sheet:  Hot-dip, zinc-coated steel sheet complying with ASTM A 653/A
653M, G60  coating designation.

PART 3 -  EXECUTION

3.1 INSTALLATION, GENERAL

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and
fitted.  Fit rough carpentry to other construction; scribe and cope as needed for accurate fit. 
Locate furring, nailers, blocking,, and similar supports to comply with requirements for
attaching other construction.

B. Do not use materials with defects that impair quality of rough carpentry or pieces that are
too small to use with minimum number of joints or optimum joint arrangement.

C. Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated
lumber and plywood.

D. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated,
complying with the following:
1. CABO NER-272 for power-driven fasteners.
2. Published requirements of metal framing anchor manufacturer.
3. Table 2304.9.1, "Fastening Schedule," in the 2010 California Building Code.

E. Use common wire nails, unless otherwise indicated.  Select fasteners of size that will not
fully penetrate members where opposite side will be exposed to view or will receive finish
materials.  Make tight connections between members.  Install fasteners without splitting
wood; predrill as required.

3.2 WOOD SLEEPER, BLOCKING, AND NAILER INSTALLATION

A. Install where indicated and where required for screeding or attaching other work.  Form to
shapes indicated and cut as required for true line and level of attached work.  Coordinate
locations with other work involved.

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with
surfaces, unless otherwise indicated.  Build anchor bolts into masonry during installation of
masonry work.  Where possible, secure anchor bolts to formwork before concrete placement.

END OF SECTION
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METAL FLASHINGS AND SHEET METALWORK
SECTION 07 6000

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes:
1. Prefabricated counterflashing assemblies.

2. Prefabricated curbs.

3. All other flashings and sheet metal items shown or required to make the building
weathertight and not specified in other Sections.

B. Related work:
1. Division 7 for single ply roofing.

2. Division 9 for finish painting flashings and sheet metalwork.

1.2 PERFORMANCE REQUIREMENTS

A. General: Install the work of this Section to withstand wind loads, structural movement,
thermally induced movement, and exposure to weather without failing, rattling, leaking, and
fastener disengagement.

B. Thermal movements:
1. Provide sheet metal flashing and trim that allow for thermal movements resulting

from the following maximum change (range) in ambient and surface temperatures
by preventing buckling, opening of joints, hole elongation, overstressing of
components, failure of joint sealants, failure of connections, and other detrimental
effects.

2. Provide clips that resist rotation and avoid shear stress as a result of sheet metal and
trim thermal movements.

3. Base engineering calculation on surface temperatures of materials due to both solar
heat gain and nighttime-sky heat loss.

4. Temperature change (range) of 120-degree F ambient; 180-degree F, material
surfaces.

C. Water infiltration: Provide sheet metalwork and flashings that do not allow water infiltration
to building interior, and to damage materials, such as insulation, in exterior walls.
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1.3 SUBMITTALS

A. Data: Printed specifications, installation instructions and general recommendations for
installation of prefabricated assemblies.

B. Shop drawings:
1. Show typical and atypical details, material weight, methods of joining and

attachment, and relationship with adjacent materials and supports.

2. Detail interface with adjacent materials. For interface between flashings with
different profiles and conditions difficult to illustrate in 2-dimension, furnish
isometric drawings.

C. Samples: Assembled samples of the following. Make samples at least 6 inches long, except
as otherwise specified. Mount on plywood and include all components to be installed under
this Section for each sample.
1. Counterflashing with receiver.

1.4 HANDLING

A. Do not store sheet metal flashing and trim materials in contact with other materials that
might cause staining, denting, or other surface damage. Store sheet metal flashing and trim
materials away from uncured concrete and masonry.

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to
sunlight and high humidity, except to the extent necessary for the period of sheet metal
flashing and trim installation.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Sheet steel:  Commercial quality carbon steel sheets complying with ASTM A 653,
lock-forming grade, galvanized with a G90 zinc coating, 22-gage minimum unless otherwise
indicated.

B. Sheet lead for roof drains: 4 lb./square-foot, ASTM B 29 desilverized pig lead.

C. Nails for attaching sheet steel to wood: Large fiat head "stronghold" type roofing nails with
barbed point, formed of hot-dip galvanized steel of sufficient length to penetrate a minimum
of 1- inch into the wood nailer.
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D. Hot dip galvanized self-tapping screws, self-locking rivets and bolts, and other suitable
fasteners designed to withstand design loads.
1. Fasteners for flashing and trim: Blind fasteners or self-drilling screws, gasketed with

hex washer head.

2. Blind fasteners: High-strength aluminum or stainless-steel rivets.

E. Solder and flux:
1. For galvanized sheet metal: 50-50 lead/tin solder complying with ASTM B 32, used

with a non-corrosive flux.

2. For lead:  ASTM B 32, Grade Sn50, 50 percent tin and 50 percent lead.

F. Burning rod for lead: Same composition as lead sheet.

G. Sealing tape:
1. Pressure-sensitive, 100 percent solids, polyisobutylene compound sealing tape with

release-paper backing.

2. Provide permanently elastic, nonsag, non-toxic, non-staining tape.

H. Expansion-joint sealant: For hooked-type expansion joints, which must be free to move,
provide non-setting, non-hardening, non-migrating, heavy-bodied polyisobutylene sealant.

I. Bituminous coating:
1. Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil dry film

thickness per coat.

2. Provide inert-type noncorrosive compound free of asbestos fibers, sulfur
components, and other deleterious impurities.

2.2 PREFABRICATED ASSEMBLIES

A. Counterflashing assemblies: Formed of 24-gage galvanized sheet steel, of the profiles shown
on the Drawings, complete with factory-formed internal and external corners, and end
closures by one of the following.
1. Basis of design is for Fry Reglet Corp. Type ST (stucco).

2. Keystone Flashing Co.

3. CF Cheney Flashing Co.

4. MM Systems Corp.
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2.3 FABRICATION

A. General:
1. Shop fabricate flashings and sheet metal work to comply with profiles and sizes

indicated on the Drawings and standard Sheet Metal and Air Conditioning
Contractors National Association, Inc. (SMACNA) detail plates of the "Architectural
Sheet Metal Manual".

2. Form sheet metal on bending brake with straight, sharp edges. Shape, trim, and hand
seam sheet metal on bench; keep job site forming to a minimum.

3. Comply with metal producers' recommendations for tinning, soldering, and cleaning
flux from metal.

4. Fabricate with joints and corners accurately machined, filed and fitted, and rigidly
framed together and connected.

B. Fabricate in as long length as possible to minimize field joints.

C. Prefabricate intersections, including counterflashings, with mitered, riveted joints. Make
corners and intersections with legs a minimum of 24-inch long extending in each direction.

D. Tinning and soldering:
1. Tin edges on both sides of sheet steel to be soldered.

2. Perform soldering slowly, thoroughly heating seams and completely sweating solder
through full width of seams.

E. Exposed edges: Neatly double back sheet metal 1/2 inch to stiffen edges and to provide a
finished appearance.

F. Provisions for attachment to structure: Furnish supports, hangers, bracing, anchors and other
devices shown, specified or necessary for reinforcement and proper attachment of flashings
and sheet metal to building.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine conditions and measurements affecting the work of this Section at site.
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B. Correct conditions detrimental to the proper and timely completion of this work before
proceeding with installation.

3.2 GENERAL REQUIREMENTS

A. In addition to the assemblies listed above, provide required prefinished sheet metal flashings,
counterflashings, transitional and interface flashings required to achieve a properly
weatherproofed, flashed and counterflashed building envelope, including sheet metal
flashings in the angles formed where exterior waterproofed decks abut walls, and as well at
curbs, platforms, ventilators, pipes, roof hatches, and other vertical and horizontal surfaces,
where indicated and necessary to make the Work weatherproof. Flashings in contact with
single-ply roofing is specified in Section 07544.

B. Comply with manufacturer's installation instructions, where applicable, and applicable
SMACNA and NRCA details, except as indicated and specified.

C. Install counterflashing assemblies at a constant height above the roof.
1. Anchor counterflashing securely into reglet by friction, or provide lead wedges

spaced 2- foot o.c. maximum.

2. Use manufacturer's standard splice plates and preformed corners for a weathertight
assembly.

D. Coordinate this work with other trades whose work penetrates, intersects and adjoins
flashings and sheet metal work, to permit the correct sequencing and the watertightness of
the assemblies.

3.3 INSTALLATION

A. General:
1. Install sheet metal work in accordance with the approved shop drawings.

2. Attach work securely to supporting construction, plumb, level, with tight, flush joints
allowing for thermal movements.

3. Install work with lines, arises, and angles sharp and true.

4. Fold exposed edges neatly to form a 1/2-inch hem on the concealed side; hem all
exposed edges, unless otherwise indicated.

5. Assemble work so that face of metal in contact has hairline joints, except where
required for expansion or fitting. Provide back-up plates at joints.
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6. Conceal fastenings and reinforcement where they would be visible by the public and
the building occupants.

7. Finish work shall be straight, smooth and continuous, without dimples, dents and
other damage.

B. Soldering: Solder all joints not intended for expansion and contraction.
1. Clean material and tin prior to soldering.

2. Solder slowly.  Heat the seams thoroughly, and completely fill with solder.

3. Make exposed soldering on finish surfaces neatly, full flowing and smooth.

4. Wash acid flux with a soda solution after soldering and remove soldering flux on
exposed surfaces.

C. Nailing:
1. Confine nailing of sheet metal generally to sheet metal having a maximum width of

18 inches. Nailing of fiashings shall be confined to one edge only.

2. Space nails evenly not over 12 inches o.c., and approximately 2 inches from the
edge.

3. Face nailing is not permitted. Do not nail sheet metal assemblies on horizontal
surfaces.

4. Where sheet metal is applied to surfaces other than wood, furnish detailed shop
drawings showing locations of required sleepers and nailing strips specified in
Section 06100.

D. Bolts, rivets, and screws:
1. Install bolts, rivets, and screws where indicated or required.

2. Provide compatible washers to protect surface of sheet metal and to provide a
watertight connection.

E. Dissimilar material protection:
1. Protect sheet metal in contact with dissimilar metals, concrete, masonry and plaster

with a heavy coating of bituminous paint, approved separation tape, or building felt
or paper.

2. Set sheet metal assemblies supported by pressure-treated wood on building paper or
felt attached to the wood nailer, except set copings on flexible fiashing specified. Lap
on vertical surfaces at least 2 inches.
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F. Seams - General: Make seams straight, and uniform in width and height with no solder
showing on the face.
1. Flat-lock seams: Finish not less than 3/4 inch wide made in the direction of water

flow.

2. Lap seams: Finish soldered seams not less than 1 inch wide.  Overlap seams not
soldered at least 3 inches.

3. Loose-lock expansion seams: No less than 3-inch wide, designed to provide
minimum 1 inch movement within the joint. Fill joint completely with sealant
applied at not less than 1/8 inch thick bed.

4. Standing seams: Not less than 1 inch high, double locked without solder.

G. Expansion and contraction:
1. Provide for thermal and building movement without over-stressing the material,

breaking connections or producing wrinkles and distortion in finished surfaces. Make
sheet metal installations weathertight at all locations.

2. Provide expansion and contraction joints at not more than 40-foot intervals, except
that where the distance between the last expansion joint and the end of the
continuous run is more than half the required interval spacing, provide an additional
joint. Where expansion and contraction joints are exposed to view, their location is
subject to the Architect's approval.

3. Exposed surfaces shall be free from visible wave, warp, and buckle.

H. Install roof curbs level and square with tight, waterproof joints; attach securely to deck.

I. Completed work:  Completed fiashings and sheet metal work shall be watertight, free of tool
marks, dents, scratches and other damages, with joints and corners accurately machined,
filed and fitted, and rigidly framed together and connected.

END OF SECTION
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SEALANTS AND CAULKING
SECTION 07 9200

PART 1 - GENERAL

1.1 SUMMARY

A. The work includes the furnishing and installing of all caulking and sealing work required to
weatherproof the building, including interior caulking and sealing, as shown and noted on
the drawings and specified herein.  The conditions of the contract and division 1 apply to this
section as fully as if repeated herein.

1.2 SUBMITTALS

A. Prior to ordering materials or their installation, submit for selection, samples indicating the
color range available for each caulking and sealant material intended for installation in
exposed locations.  Materials installed prior to selection of color will be subject to removal
and replacement with approved materials.  Color of finished caulking and sealant shall match
approved samples.

B. See section 01300 for number and manner of submittals.

1.3 DELIVERY, STORAGE AND HANDLING

A. Do not expose caulking and sealants to excessive heat, cold or other conditions that would
adversely affect the serviceability of the materials.  Do not store caulking and sealants past
the shelf-life recommended by the manufacturer.

1.4 JOB CONDITIONS

A. Apply caulking and sealants only when weather conditions are within the manufacturer’s
recommended limits for satisfactory installation.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Caulking and Sealant Compounds: Compounds shall be products and manufacturers listed
herein or equal products approved in accordance with section 01630.
1. Metal roof restoration/sealing:

Titebond metal roof Weather Master Sealant. Color to match existing roof system. 
2. Exterior Vertical Applications: One part low modulus silicone sealant; Dow Corning

No. 790, General Electric “Silpruf” or equal.
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3. Exterior Horizontal Applications: Two component, self leveling, polyurethane base
sealant, Mameco “Vulkem 245", Pecora, “NR200 Urexpan”, Sonneborn “Sonolastic
Paving Joint Sealer” or equal.

B. Primers: Primers shall be quick-drying, colorless, non-staining sealer of type of consistency
as recommended by the manufacturer of the caulking and sealant material for the particular
surfaces to be caulked or sealed.

C. Packing: Sealant backup and packing for caulking and sealant compounds shall be non-
staining resilient material, such as glass fiber rope, or neoprene, butyl, polyurethane, or other
open cell foams, compatible with the compound used.

PART 3 - EXECUTION

3.1 INSPECTION

A. Inspect joint sizes and surfaces prior to start of work.  Do not start work until deficiencies
or other conditions that would adversely affect performance, installation or quality of the
application have been corrected.  Start of work constitutes acceptance of joint surfaces.

3.2 SURFACE PREPARATION

A. Joints and spaces to be caulked or sealed shall be completely cleaned of dirt, dust, mortar,
oil, and other foreign materials which might adversely affect the caulking and sealant work. 
Where necessary, degrease with an approved solvent or commercial degreasing agent. 
Surfaces shall be thoroughly dry before application of caulking compounds.

B. If recommended by manufacturer, remove paint and other protective coatings from surfaces
to be caulked or sealed prior to priming and caulking or sealant application.

C. All joints shall be enclosed on three sides.  Where grooves for adequate caulking or sealing
have not been provided, suitable grooves shall be cleaned out to the depth required or as
indicated on drawings and ground to a minimum width of 1/4 inch without damage to the
adjoining work.  No grinding shall be required on metal surfaces.

D. Preparation of surfaces to receive caulking or sealant compound shall conform to the
compound manufacturer’s specifications.  Use air pressure or other approved methods to
achieve required results.  Use masking tape to keep compound off surfaces that will be
exposed in the finished work.
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3.3 APPLICATION

A. Caulk and seal around all openings in exterior walls, and other locations shown or required
for waterproofing the building.  Caulk and seal all other joints as herein specified, shown on
drawings, and required to properly complete the building.

B. Caulking and sealants shall be applied by experienced mechanics using specified materials
and proper tools.  Preparatory work (cleaning etc.) And application of caulking and sealants
shall be as specified herein and in accordance with the manufacturer’s printed instruction
and recommendations.

C. Plaster and other porous surfaces, and other surfaces if recommended by the manufacturer,
shall be primed before applying caulking and sealants.   Primer shall be applied with a brush
that will reach all parts of joints to be filled with compound.

D. Joints and spaces deeper than ½ inch shall be filled with packing as specified to within ½
inch of the surface.

E. Caulking and sealants shall not be used when they become too jelled to be discharged in a
continuous flow from the gun.  Modification of compounds by addition of liquids, solvents,
or powders will not be permitted.

F. Compounds shall be applied with guns having proper size nozzles.  Sufficient pressure shall
be used to fill all voids and joints solid.  In caulking and sealing around openings, include
entire perimeter of each impracticable, suitable hand tools shall be used.

G. Caulked and sealed joints shall be neatly pointed on flush surfaces with beading tool and
internal corners with eaving tool.  Excess material shall be cleanly removed.  Caulking and
sealant where exposed, shall be free of wrinkles and uniformly smooth.  Caulking and
sealing shall be complete before final coat of paint are applied.

3.4 MISCELLANEOUS CAULKING AND SEALING WORK

A. The entire extent of caulking and sealing work is not necessarily fully or individually
described herein.  Caulking and sealing shall be provided wherever required to prevent light
leakage as well as moisture leakage.  Refer to drawings for conditions and related parts of
the work.

3.5 CLEANING

A. Clean surfaces of materials adjoining caulked and sealed joints of smears of compound or
other soiling due to caulking and sealing application.

END OF SECTION
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PAINTING
SECTION 099000

PART 1 - GENERAL

1.1 GENERAL CONDITIONS

A. The Contractor shall provide all paints, tools, equipment, scaffolding and all other necessary
equipment and supplies to perform a complete repaint of all exterior surfaces indicated on
the Drawings.

B. The Contractor shall cooperate with the Owner's representative in every way including
conducting the work at a time as agreed.

C. Damage to existing property of any nature, caused by the Contractor, shall be repaired to the
satisfaction of the Owner at the Contractor's expense.

D. The Contractor shall carry Workers Compensation, Public Liability and Property Damage
Insurance.

E. Referenced Sections:
1. Section 013300 - Submittals.
2. Section 07920 - Sealants and Caulking.

1.2 WORK INCLUDED

A. The intent and requirements of this section, is that all work, items and surfaces which are
normally painted and finished in a building of this type and quality, shall be so included in
this contract, whether or not said work, item or surface is specifically called out and included
in the schedules and notes on the drawings, or is, or is not, specifically mentioned in these
specifications. 

1.3 COLORS

A. A five (5) color scheme; (1= field, 4=accent)  will be provided by Architect prior to start of
work. 

B. Mock-ups to be provided, 8"x10" brush outs of each color utilized. Label each brush out
with product name, number, sheen etc. and submit to Architect for review prior to starting
painting work. 

C. Provide one gallon of each type and color of finish coat used for extra stock at completion
of the work. 
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1.4 QUALITY ASSURANCE

A. This Contractor shall have a minimum of five (5) years proven satisfactory experience and
shall show proof before commencement of work that he will maintain a qualified crew of
painters throughout the duration of the work.  When requested, Contractor shall provide a
list of the last three comparable exterior repainting jobs including, name, location, specifying
authority / project manager, start / completion dates and value of the work.

B. Only qualified journey persons, as defined by local jurisdiction, shall be engaged in exterior
repainting work.  Apprentices may be employed provided they work under the direct
supervision of a qualified journey-person in accordance with trade regulations.

C. All paint work shall be inspected by a District Staff and/or Project Inspector.  Inspections
shall be performed after wall preparation, prior to application of first coat, and then an
inspection for each following coat.

1.5 GUARANTEE

A. Guarantee the painting work, in writing, against peeling, fading, cracking, blistering, or
crazing for a period of two (2) years from the time of Notice of Completion is filed. 

1.6 REGULATORY REQUIREMENTS

A. Conform to work place safety regulations for storage, mixing, application and disposal of
all paint related materials to requirements of those authorities having jurisdiction.

B. Conform to safety precautions in accordance with the latest requirements to Industrial Health
and Safety Regulations, latest edition, of authorities having jurisdiction.

C. Fully cooperate at all times with the requirements of the Project Inspector in the performance
of their duties, including providing access and assistance as required to complete inspection
work.

D. To reduce the amount of contaminants entering waterways, sanitary / storm drain systems
or into the ground the following procedures shall be strictly adhered to:

1. Retain cleaning water for water based materials to allow sediments to be filtered out. 
In no case shall equipment be cleaned using free draining water.

2. Retain cleaners, thinners, solvents and excess paint and place in designated
containers and ensure proper disposal.

3. Return solvent and oil soaked rags used during painting operations for contaminant
recovery, proper disposal, or appropriate cleaning and laundering.
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4. Dispose of contaminants in an approved legal manner in accordance with hazardous
waste regulations.

5. Empty paint cans are to be dry prior to disposal or recycling (where available).
6. Close and seal tightly partly used cans of materials including sealant and adhesive

containers and store protected in well ventilated fire safe area at moderate
temperature.

E. Where paint recycling is available, collect waste paint by type and provide for delivery to
recycling or collection facility.

F. Conform to State Environmental Requirements.

1.7 PROJECT/SITE REQUIREMENTS

A. UNLESS specifically pre-approved by the specifying body, Paint Inspection Agency and the
applied product manufacturer, perform no repainting work when the ambient air and
substrate temperatures are below 50o F (10o C).

B. Perform no paint work unless environmental conditions are within MPI and paint
manufacturer’s requirements or until adequate weather protection is provided.  Where
required, suitable weatherproof covering and sufficient heating facilities shall be in place to
maintain minimum ambient air and substrate temperatures for 24 hours before, during and
after paint application.

C. Perform no paint work when the relative humidity is above 85% or when the dew point is
less than 5o F (3o C) variance between the air/surface temperature.

D. Perform no paint work when the maximum moisture content of the substrate exceeds:

1. 15% for wood.

E. Conduct all moisture tests using a properly calibrated electronic Moisture Meter.

F. Test concrete and masonry surfaces for alkalinity as required.

G. Apply paint only to dry, clean, and adequately prepared surfaces in areas where dust is no
longer generated by construction activities such that airborne particles will not affect the
quality of finished surfaces.
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PART 2 - PRODUCTS AND HANDLING

2.1 MATERIALS

A. Materials shall be pure, unadulterated first quality and shall be delivered to the project in
original unbroken packages bearing the manufacturer's name and product number.  Material
shall be (DE) Dunn Edwards (basis of design) or Equal in accordance with section 01 3300.
Materials shall comply with all current health, safety and environmental regulations.

B. Paint mixing thinning, if necessary, shall be to manufacturer’s instructions. Primer-sealer
coats may be thinned up to 10% with paint manufacturer’s recommendations. All other coats
shall not be thinned. Any mixing and thinning of materials shall be done in specified work
and storage areas. Paint thinners, tools, rags and partially filled containers returned to storage
area at the completion of each dat. 

C. Secure the Color Schedule before undercoating. Unless otherwise specified, all undercoats
shall be tinted slightly to approximate the color of the finish coat. Approval of color shall
be obtained before proceeding with the work.

D. Where a specific name is not given for a product ro ingredient, such item shall be of the best
quality of the approved manufacturer, which is normally used for the intended purpose. 

E. Material shall be stacked no more than three high in five-gallon containers and put in
categorized area. 

2.2 PAINT SCHEDULE

A. All previously painted surfaces and items not specifically listed that form a part of, or are
concerning the above-indicated work, shall be painted.

2.3 EXTERIOR

A. FERROUS METAL 

1st Coat Primer DE Enduraprime Ferrous Metal Primer (ENPR00) (2.0 mils)
(If shop primed, only touch-up is required)

2nd Coat DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)
3rd Coat DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)
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B. GALVANIZED METAL 

Etch Etching Solution Krud Kutter Metal Clean & Etch
1st Coat Primer DE Enduraprime Galvanized Metal Primer (ENGM00) (2.0 mils)
2nd Coat DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)
3rd Coat DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)

C. CONCRETE

1st Coat Primer DE Eff-Stop Select Masonry Primer (ESSL00) (2.0 mils)
2nd Coat DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)
3rd  Coat DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)

D. STUCCO and CMU

1st Coat Primer DE Eff-Stop Select Masonry Primer (ESSL00) (2.0 mils)
New CMU – Primer Smooth Blocfil Select (SBSL00) (7.0 mils)

2nd Coat DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)
3rd Coat DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)

E. TILE

1srt Coat Primer DE Super-Loc adhesion Promoting Primer (SLPR00) (2.0 mils)
2nd Coat DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)
3rd Coat DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)

F. WOOD SIDING  

1st Coat: Primer DE Ultra-Grip Select Universal Primer (UGSL00) (2.0 mils)
2nd Coat: DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)
3rd Coat: DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)

G.      EAVES, WOOD TRIM and FASCIA

1st Coat: Primer DE Ultra-Grip Select Universal Primer (UGSL00) (2.0 mils )
2nd Coat: DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils )
3rd Coat: DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils )

H.    WOOD DOORS and FRAMES

1st Coat: Primer DE Ultra-Grip Select Universal Primer (UGSL00) (2.0 mils)
2nd Coat: DE Spartashield 100% Acrylic Semi-Gloss Sheen (SSHL50) (1.5 mils)
3rd Coat: DE Spartashield 100% Acrylic Semi-Gloss Sheen (SSHL50) (1.5 mils)
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I. METAL DOORS and FRAMES 

1st Coat: Primer DE Ultra-Grip Select Universal Primer (UGSL00) (2.0 mils)
2nd Coat: DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)
3rd Coat: DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)
 

J. METAL CANOPIES and CARGO CONTAINERS 

1st Coat: Primer DE Enduraprime Ferrous Metal Primer (ENPR00) (2.0 mils)
2nd Coat: DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)
3rd Coat: DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils) 

K. WROUGHT IRON FENCING, GATES, RAMP RAILING and HAND RAILS 
                                 

1st Coat: Primer DE Enduraprime Ferrous Metal Primer (ENPR00) (2.0 mils)
2nd Coat: DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)
3rd Coat:         DE Enduracoat DTM Acrylic Semi-Gloss Enamel (ENCT50) (1.5 mils)

L. GALVANIZED DOWN SPOUTS and GUTTERS    

1st Coat: Primer DE Ultra-Grip Select Universal Primer (EZSL00) (2.0 mils)
2nd Coat: DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)
3rd Coat: DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)

M. ATTIC VENTS, HVAC UNITS,UTILITY BOX COVERS, METAL SCREENS
       METAL CONDUITS and GAS PIPING   

1st Coat: Primer DE Ultra-Grip Select Universal Primer (EZSL00) (2.0 mils)
2nd Coat: DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)
3rd Coat: DE Spartashield 100% Acrylic Velvet Sheen (SSHL20) (1.5 mils)

N. TRAFFIC SURFACES of RAMPS 

1st Coat:  Primer-Wood or Concrete  - Dex-Coat Floor & Deck (Self-Priming) or
Monobond High Adhesion Primer - Metal - Monobond Direct-To-Metal Rust
Inhibitive Primer

2nd Coat:   Dex-Coat Floor & Deck Coatings /  Smooth or Textured 
3rd  Coat:  Dex-Coat Floor & Deck Coatings /  Smooth or Textured 
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PART 3 - EXECUTION

3.1 SCHEDULING OF WORK

A. Contractor shall coordinate the commencement of all work with Owners so as not to cause
inconvenience to the facility.

B. Contractor shall post notices in conspicuous areas three to five days in advance of beginning
work on specified phase, noting start date, any instructions to owner and business phone
number.

C. Contractor shall provide a list of items that need to be moved by owner at least seven (7)
days prior to starting work in area. 

3.2 INSPECTION

A. Closely examine all surfaces. Any surfaces that are in question or that will affect the
execution or quality of work must be brought to the attention of the Owner's representative
before painting will begin.

B. Thoroughly examine the specification at the site, in similar conditions under which work will
be performed, before submitting a proposal. Clarify any questions or conditions with Owner.

C. No allowance for lack of knowledge of obvious conditions will be made after bids have
been opened.

3.3 WORKMANSHIP

A. Provide best quality workmanship, performed by skilled mechanics.

B. Perform work conditions best suited to the production of acceptable work.

C. All work will be subject to approval by the Owner. Correct all work, which does not comply
with the intent of the specifications.

D. Protect all adjacent areas and surfaces from damage.

E. Insure that hardware is removed or protected before painting, and then replaced or uncovered
when painting in that area is complete.

F. Dust Control: Provide continuous dust control as required to protect adjacent areas.

G. The Contractor shall take all necessary steps to protect the public, property and vehicles
from damage during this operation.
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H. Do not apply paint in rain, fog, mist or when surface temperature is below 50 degrees
Fahrenheit. Do not spray paint in windy conditions. 

I. Immediately clean up all accidental splatters, spills and misplaced paint, and restore the
affected area to its original condition.

J. Provide a clean and liability-free work environment.

3.4 SURFACE PREPARATION

A. Prepare surfaces in a skillful manner to produce finish work of first class appearance and
durability. Prior to any painting, all surfaces should be clean and dry, free of all foreign
matter and contaminants that could otherwise impede proper adhesion, appearance and
performance of the Specified Finish Paint. This shall include pressure washing, scraping and
wire brushing when necessary to provide a suitable surface. Areas such as soffits and entry
doors should be avoided when pressure washing to avert the unintended introduction of
water. All areas pressure washed should then be allowed to dry at least two days or until the
moisture content of the surface to be painted is no more than 15%. When mechanically
high-pressure water washing please check with local City and County Environmental
Regulations.  Some areas do not allow pressure washing, or require a special permit.

1. Metal: Remove dirt contaminants, rust scale or oxides and loose and peeling paint.
Any excess rust, loose or peeling paint not removed by this method should be
hand-tooled wire brushed, scraped or sanded as necessary to provide a smooth
surface for paint application. Prime all bare and rusted metal with recommended
primer. 

2. Wood: Remove dirt contaminants, dust and loose or peeling paint. All loose or
peeling paint not removed by this method shall be hand tool wire brushed, scraped
or sanded as necessary to provide a smooth surface for paint application. All
protruding nail heads shall be driven back flush and primed with appropriate primer
before finish coat is applied.  Holes, splits and scratches shall be puttied or spackled
smooth after prime coat.

3. Concrete, CMU and Stucco: Remove contaminants, dirt, dust, and loose and peeling
paint. All loose or peeling paint not removed by this method shall be hand tool wire
brushed, scraped or sanded as necessary. If efflorescence exists, spot prime affected
areas with appropriate primer to inhibit condition. In the areas where the concrete or
stucco is failing and causing the paint to peel, perform a pH test to assure acceptable
pH level prior to coating. Where stucco is cracked, repair with specified product and
spot prime repaired area. 
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4. General Mildew Removal: Remove mildew with a solution of one part household
bleach to three parts water to leave an uncontaminated, clean surface for paint. Mix
cleaning solutions stronger as necessary to produce the desired level of cleanliness.
Scrub where necessary with a soft bristle brush.

5. Hard-to-Stick Surfaces: Use specific premium primer-sealer coat designed for
excellent adhesion on hard-to-stick surfaces. See manufacture guidelines for prep and
application of product.  

B. Spot prime all bare surfaces with appropriate primer after preparation has been completed.
The Owner or Owner's Representative shall inspect preparation before the application of
paint finishes. Rework surfaces not properly prepared to receive paint finishes to the
satisfaction of the Owner or Owner's Representative.

C. Mask off equipment.

3.5 APPLICATION

A. Application: Apply paints by brush or roller except as otherwise specified. Use paint of
proper consistency for each coat, well brush-out or flowed-on to obtain a uniform finish free
from holidays, brush marks, sags, crawls, or other defects. 

B. Materials shall be applied in accordance with the approved manufacturer’s directions and
specifications. Thinning required, shall be done in the manner and the type of reducer
recommended by manufacturer. 

C. The proper number of coats of paints and other finished specified, properly applied, will
result in the desired effect. Should this effect not be attained, additional applications of the
specified materials and methods shall be made. 

D. Each coat of painted work shall vary in shade from the proceeding coat in a manner that will
make each coat readily distinguishable without affecting the finish color. 

E. In enclosed spaces, the application and drying of paint shall be performed only when the
temperature is 65 degrees F., or above and maintained constantly to prevent condensation. 

F. Enamel coats shall be sanded smooth prior to re-coating. All defects and unevenness in
previously applied coatings shall be repaired before applying the next coat. 

G. Where questions occur as to the indicated surfaces inform the Architect and receive
clarification therefrom. 
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3.6 CLEANING, TOUCH-UP AND REFINISHING

A. Touch-up and Refinishing: Runs, sags, misses, holidays, stains and other defects in the
painted surfaces, including inadequate coverage and mil thickness shall be satisfactorily
touched up, or refinished, or repainted as necessary to produce a first-class workman like
job. 

B. Cleaning: 
1. Carefully remove all spattering, spots and blemishes caused by work under this

section from surfaces throughout the project. 
2. Upon completion of painting work remove all rubbish, paint cans, and accumulated

materials resulting from work. 

3.7 ACKNOWLEDGMENT (Contractor's Responsibility)

A. Furnish in accordance with the attached schedule for the surface and finish desired. Catalog
names and numbers refer to products manufactured and distributed by Dunn Edwards Paint
Company or approved equal as per Section 2.1.

B. This specification is not to be considered as inclusive or exclusive of any or all areas. The
Owner may, upon proper notification, before bidding, remove, and solicit separate bids for
any area listed or not listed. This specification is for general reference and is considered
binding only when mutually agreed upon by the Owner and Contractor.

END OF SECTION
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