John Hedlund, AIA
Jeff Morris, AIA

Timothy P. Huff, AIA
Principal Architect

Mike Clark, AIA CASp
Jonathan Gish, AIA
Associate Architects
I | o L/.\tndr/egv Huff, PE
a rCh ItECtS ructural engineering
April 29, 2024
ADDENDUM #2
FOR

ROBERTS FERRY TK AND KINDERGARTEN CLASSROOM (REBID)
FOR

ROBERTS FERRY UNION ELEMENTARY SCHOOL DISTRICT
Bid Time and Date: May 15, 2024 at 2:00 p.m.,

GENERAL
The following addendum to the Plans and Specifications shall amend and take precedence over the
original contract drawings and specifications.

Item 1.: Project Drawings:
Delete Sheets C0.1 and C0.2 from the Drawing set.

Item 2.: Contractor is responsible for the purchase and setting of the building. Setting of the
building includes crane set and concrete foundation.

Item 3.: Modular Building Substitution;
DSA has approved the modular building (Enviroplex). If the contractor chooses to
substitute the building, the contractor will be responsible to obtain DSA approval for
substituted building, including paying all DSA fees (including the cost of CCDs at the end
of the project), and all engineering fees.

Substitution of building must be equivalent to what is already specified and approved.

END OF ADDENDUM
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